
Unit 3 Acre

Sr.N

o.

Item No. L B D Qty. Unit Rate Pre

miu

Amount

1 Const. of Out fall drain/pipe line 

for collecting of sullage water 

from different points to one point 

with 14" dia R.C.C. Pipe N.P.2

p

1 126 - 1 126.00 Rft

1 137 - 1 137.00 Rft

1 42 - 1 42.00 Rft

Total 305.00 Rft 445.00 A.R. 135725.00

2 Excavation in trenches with 

straight or open cutting in streets,  

lanes or in open areas for 

intramural sullage drains,  by 

mecanical means (JCB or 

Hydraulic excavator) including 

manually dressing of bed,  

complete in all respects.                             

(29.1 b)

(i) i.c. (Screening Chamber) 1 15 11.00 4 660.00 Cft

1st well 1 3.14 95.06 6.75 2014.80 Cft

2nd well 1 3.14 60.06 4.75 895.79 Cft

3rd well 1 3.14 33.06 6.75 700.71 Cft

Total 4271.30 Cft

or Cum 120.88 54.22 -- 6553.99

3 Extra for wet earth work from 

bottom of excavation up to level of 

sub soil water
120.88 7.75 80 1686.24

4 Cement concrete 1:6:12 with 

stone Ballast Mech. Mix(Ch.no. 

10.7 b ii)(i) i.c. (Screening Chamber) 1 15 11.00 0.5 82.50 Cft

1st well 1 3.14 81.00 0.5 127.17 Cft

2nd well 1 3.14 49.00 0.5 76.93 Cft

3rd well 1 3.14 25.00 0.5 39.25 Cft

Total 325.85 Cft

Total 651.70 Cft

or Cum 18.44 1557.12 28 36759.21

5 First Class B.B work laid in C.M 1:5 

in Foundation as per ch.no.11.5

Screening Chamber Long wall

1st step 2 14.5 2.25 0.5 32.63

2nd step 2 13.75 1.875 0.5 25.78

3rd step 2 13 1.5 0.5 19.50

4th step 2 12.25 1.125 2.5 68.91

short wall

Specimen Estimate for Renovation and Cleaning of Sullage Water of Pond in 

Villages Bhagwanpura Block Malout Distt- Sri Muktsar Sahib 



1st step 2 6 2.25 0.5 13.50

2nd step 2 6 1.875 0.5 11.25

3rd step 2 6 1.5 0.5 9.00

4th step 2 6 1.125 2.5 33.75

Total 214.31

D/d pipe area 2 3.14 0.5625 1.125 3.97

Net Qty.(460.69-3.97) 210.34

or Cum 5.95 2485.48 54 22784.32

6 12.5mm thick cement plaster with 

C.M 1:3 with 1mm thick cement 

rendering as per ch.no.15.8+15.48

Screening Chamber inside 2 (10+6) 4 - 128.00

Total 128.00

D/d pipe dia  22/7x0.75x0.75 1.76

Net Qty.(128-176) 126.24

or Sqm 11.73 124.99 40 2052.18

7 Providing and fixing M.Steel 

vertical grating 40mmx6mm 

72 4 - - 288.00

or Rmt 87.78

.@Rs. 1.88 Kg. / Rmt 165.03

1.65 6894.90 23 13995.82

8 Centring & Shuttering in 

foundation & Plinth (Ch.no. 9.1)

1st well (Settling Chamber)inside 1 3.14 16.00 12 602.88 Sft

outside 1 3.14 17.50 12 659.40 Sft

2nd well (oily water chamber)                

inside

1 3.14 12.00 10 376.80 Sft

outside 1 3.14 13.50 10 423.90 Sft

3rd well                               inside 1 3.14 8.00 12 301.44 Sft

outside 1 3.14 9.50 12 357.96 Sft

Total 2722.38 Sft

D/d Inlet and outlet pipe ∏r2 6 3.14 0.75 0.75 10.60 Sft

Net Qty(2722.38-10.60) Total 2711.78 Sft

or Sqm 251.92 132.14 35 44940.58

9 Providing and laying cuttting 

jointing R.C.C pipe NP2 450mm 

dia as per ch.no.
10 2.5 - - 25.00 Rmt 1102.00 37192.50

10 R.C.C. M-20 in foundation & Plinth. 

(Ch.no. 10.15)

1st well for bed 1 3.14 76.56 0.75 180.30

Ver. wall 22/7x4(17.50x17.50-

16x16)x12

- - - - 473.78

2nd well 1 3.14 45.56 0.75 107.29

Ver. wall 22/7x4(13.5x13.5-

12x12)x10

- - - - 300.53

3rd well 1 3.14 22.56 0.75 53.13

Ver. wall 22/7x4(9.50x9.50-

8x8)x12

- - - - 247.50

Total 1362.53

mailto:.@Rs.%201.88%20Kg.%20/%20Rmt


D/d pipe area 3x2 3.14 0.5625 0.750 7.95

Net Qty.(1489.70-7.95) 1354.58

or Cum 38.33 3161.20 28 155114.89

11 C.T.D. Bars (Ch.no. 18.18)

Qty as per item no. 8 - - - or Cum 38.33

.@Rs. 90 Kg. / Cum 3794.40

Or 37.94 Qtl. 5166.94 16 227423.07

12 Earth filling in pond aroung R.C.C 

Sump well. av. lead 5km

1 50 50 6.50 16250.00

Total 16250.00

D/d 1st well 1 3.14 76.56 6.50 1562.59

2nd well 1 3.14 45.56 6.50 929.88

3rd well 1 3.14 22.56 6.50 460.45

Screening Chamber 1 12.25 8.25 6.50 656.91

Total 3609.83

Net Qty.(16250-3609.83) Total 12640.17

or Cum 357.72 182.00 65104.49

13 Const. of lining in pond (Road 

Side)

1 110 - - 110.00

Total 110.00

or Rmt 33.53 3860.90 129448.34

14 Providing and fixing G.I Fencing 1 587.05 - - 587.05

(137+126+154+31+52.5+5+42)

178.93 1479.61 AR 264750.02

15(

a)

Making bore and installation of 

pumping set for dewatering 

arrangements complete in all 

respects. (C.S.R 25.5)

1 16 10 160.00 Rmt 354.0 15 65132.32

(b) Providing Running and 

Maintenance of pumping set 8H.P 

Generator set for dewatering 

arrangements complete in all 

respects. (The Engine with 

pumping set of 8 HP will run 4 

Bores ). (C.S.R 25.4)
12x22x32=8448 Hours x1 Nos 

well

1 - - - 8448.00 Hr 15.94 15 154860.29

16 Providing and laying P.C.C M-20 

for footh path and along pond well 

Along road 1 155 10 -- 1550.00 Sft

Between sump well 1 50 50 -- 2500.00 Sft

Total 4050.00 Sft

D/d Screening chamber 1 12.25 8.250 - 101.06 Sft

1st well 1 3.14 76.560 - 240.40 Sft

2nd well 1 3.14 45.560 - 143.06 Sft

3rd well 1 3.14 22.560 - 70.84 Sft

Total 555.36

Net Qty(4050-555.36) 3494.64 74.42 A.R. 260069.2

or Rmt

mailto:.@Rs.%2090%20Kg.%20/%20Cum


17 Providing and fixing M.S frame 

with grill for well and screening 

chamber size 40x40x6mm
1 12.25 8.250 - 101.06 Sft

1 3.14 76.560 - 240.40 Sft

1 3.14 45.560 - 143.06 Sft

1 3.14 22.560 - 70.84 Sft

Total 555.36

.@2.41kg per sft 1338.41

or Qtl. 13.38 6894.90 23 113507.07

18 Painting three coat including one 

priming coat with ordinary paint 

on steel work. (Ch no. 16.21 b+ 

16.22 b)
Take Double of item no.21 i.e 

555.36x2 Total 1110.72 Sft

OR 103.19 Sqm 55.17 25 7115.96

19 Const. of Cow ghat 1 - - - 1 no. 62107.68 62107.68

20 Extra Carriage of C/S,C.Bazri & 

Stone agg

76.46 698.00 53366.55

21 Extra Carriage of F/Sand 1.68 364.00 609.99

1860299.66

Difference of Rate of Material (-) 78467.12

1781832.54

22 Add 2% Misc. exp. 35636.65

1817469.19

18.17

LAC

Note:-

1

2

3 Market Rates have been taken for Estimate purpose only.These should be verified before execution/payment.

Total

G.Total

This is a Proforma Estimate based on various assumptions . Detailed Estimate should be prepared as per actual 

site conditions and got Techincally Sanctioned before execution of work.

Lumpsum Rates have been taken for Estimate purpose only. Payment should be made as per actual work done.

Net.Total

Say Rs.

mailto:.@2.41kg%20per%20sft


Sr.No Item Qty Cement R/sand C/Sand C/Bazri Stone agg. Steel Bricks

1 Cement concrete 1:6:12 with stone 

Ballast Mech. Mix(Ch.no. 10.7 b ii)

18.44 43.34 ------ 9.13 -------- 18.26 ------- --------

2 First Class B.B work laid in C.M 1:5 

in Foundation as per ch.no.11.5

5.95 8.63 1.49 -------- ------- -------- -------- 2857.237335

3 12.5mm thick cement plaster with 

C.M 1:3 with 1mm thick cement 

rendering

11.73 1.70 0.19 -------- ------- -------- --------

4 R.C.C. M-20 in foundation & Plinth. 

(Ch.no. 10.15)

38.33 279.84 ------- 16.48 32.58 -------- ------- --------

5 C.T.D. Bars (Ch.no. 18.18) 37.94 ------- ------- ------- ------- ------- 37.94

Total 333.52 1.68 25.61 32.58 18.26 37.94 2857.24

76.46

1 Cement 333.52 16675.80

2 C/Sand 25.61 890.57

3 Stone Matal 18.26 1289.61

4 C/Bazri 32.58 3182.52

5 Steel 37.94 33724.63

6 Stru. Steel 13.38 11978.79

7 Bricks 2857 507.90

68249.83

Consumption

Difference of Rate of Material

Total

Bags@.50/- per Bag

Cum@34.77per Cum

Cum@70.63per Cum

Cum@97.67 per Cum

Qtl.@888.80 per Qtl.

Qtl.@895per Qtl.

Nos.@177.76 per 1000 Nos.

mailto:Bags@.50/-%20per%20Bag
mailto:Cum@34.77per%20Cum
mailto:Cum@70.63per%20Cum
mailto:Cum@97.67%20per%20Cum
mailto:Qtl.@888.80%20per%20Qtl.
mailto:Qtl.@895per%20Qtl.
mailto:Nos.@177.76%20per%201000%20Nos.


UNIT

Sr.

No.

Item N

o.

L B D Qty. Rate Premiu

m%

Amount

1 Earth  work in excavation  of  

foundation

trenches in all kinds of soils upto 

6' dep.

1 100 3.375 2 675 cft

19.10 66.28 80 2278.70

2 Cement conc. 1:8:16 with brick 

ballast 40 mm guage

1 100 3.375 0.75 253 Cft

7.16 1534.38 28 14062.28

3 Ist class B.B. work in 1:5 C.M. in 

found. & plinth

1st step 1 100 2.63 1.50 394

2nd step 1 100 2.25 1.50 338

3rd step 1 100 1.875 1.50 281

4th step 1 100 1.50 0.50 75

Cft 1088

30.78 2485.48 54 117814.73

4 Ist class B.B. work in 1:5 C.M. in 

super structure

1 100 1.50 0.50 75

1 100 1.125 1.125 127

Cft 201.56

5.70 2668.08 54 23420.41

5 Ist class B.B. work in 1:4 C.M. in 

S/S

5th step 1 100 1.125 0.375 42 Cft

1.19 2755.49 54 5049.71

Extra carriage of materials above 

5km (Fine Sand.

13 364.00 4745.00

Total 167370.83

Difference rate of materials. 6608.00

160762.83

1608.00

Per Rft

Sr.

No.

Item SAND BRICKS

1 Cement conc. 1:8:16 with B.B. 3.58 -

2 Ist class B.B. work in 1:5 C.M. 9.12 17511

3  B.B. work in 1:4 C.M. in S/S 0.30 572

Total 13.00 18083

1 3394.00

2 3214.00

Total 6608.00

7.16 12.89 7.16

Analysis of rates for the Construction  Of  Retaining Wall Type  A
100 Rft.

Or Cum

Or Cum

Or Cum

Or Cum

Or Cum

CONSUMPTION STATEMENT

Qty. CEMENT B/BALLAST

N. Total

Say Rs.

Bricks 18083 Nos. @ Rs.177.76Nos.

36.48 52.90 -

1.19 2.08 -

67.87 7.16

Difference of Quarry Rate.

Cement 67.87 Bags @ Rs.50/- Per Bag



Sr. 

No

Item No Length        

(Feet.)

Bredth 

(Feet.)

Ht/Depth 

(Feet.)

Cost

1 Earth work in excavation in foundations, 

trenches etc. in all kinds of soil where 

pick jumper work is not involved and 

not exceeding 2.0 metres depth 

including dressing of bottom and sides 

of trenches, stacking the excavated soil 

clear from the edge of excavation as per 

CSR 6.6

Side vert. toe wall    (0+5.5/2=2.75) 2 26.500 2.250 2.75 328.00 Cft

Hori. Toe wall 2 18.500 1.500 1.50 83.00 Cft

411.00 Cft

12.00 Cum

@ Rs. 66.28 80% 119.30  Cum 1432.00

2 Cement Conc. 1:6:12 with stone 

aggrigate 40 mm gauge using 

mechanical mixer volumetric type. (CSR 

Ch.10.7 b (ii)

Side vert. toe wall 2 26.500 2.250 0.50 60.00 Cft

Hori. Toe wall 2 18.500 1.500 0.50 28.00 Cft

under floor. 1 20.000 18.500 0.33 122.00 Cft

210.00 Cft

6.00 Cum

@ Rs. 1557.12 28% 1993.11  Cum 11959.00

3 First class burnt brick work laid in 

cement sand mortar 1:5 in foundation 

and plinth.  as per CSR 11.5

Side toe wall                             1st step. 2 25.750 1.500 0.500 39.00 Cft

                                                      2nd step. 2 25.375 1.125 0.500 29.00 Cft

               3rd step.  (0+5.5/2=2.75) 2 25.00 0.75 2.75 103.00 Cft

Tap toe wall                               1st step. 1 19.63 0.75 0.50 7.00 Cft

                                                      2nd step. 1 20.00 0.75 0.50 8.00 Cft

Battom  toe wall                       1st step. 1 23.13 0.75 0.50 9.00 Cft

                                                       2nd step. 1 23.50 0.75 0.50 9.00 Cft

Side Parapet. 2 20.00 0.75 1.00 30.00 Cft

Total 234.00 Cft

OR 7.00 Cum

@ Rs. 2485.48 54% 3827.64  Cum 26793.00

DETAILED ESTIMATE FOR THE CONSTRUCTION ANIMAL GHAT AT VILL-BHAGWANPURA 

BLOCK MALOUT DISTT. SRI MUKTSAR SAHIB 

Qty



4 Compaction of earth work and 

prepration o sub grade including 

lossening , leveling of earth 225mm  

thick top layer rough dressing of soil 

final dressing of earth to give level 

camber, watering, rolling with road 

roller, compacting the bed to achieve 

minimum dry density as given in table 

300-2 as per technical clause 305 of 

MORTH & H specification (in case of link 

roads earth work to be done by villagers. 

(CSR Ch.24.4 C)

1 20 18.500 0.000 370.000 Sft

1 20+23.5            

5

5.000 5.000 109.000 Sft

Total 479.000 Sft

OR 44.50 Sqm

@ Rs. 5.18 14% 5.91 Sqm 263.00

5 Sand filling under Floor. (A.R.)

1 20 18.500 0.330 122.00 Cft

Total 122.00 cft

OR 3.46

@ Rs. 315.45 0% 315.45 Sqm 1090.00

6 First class burnt brick work laid in 

cement sand mortar 1:4 in foundation 

and plinth.  as per CSR 11.7

1 20.000 18.500 0.375 139.00 Cft

18 20.000 0.250 0.375 34.00 Cft

1 21.5+25            

2

5.000 0.375 44.00 Cft

Total 217.00 Cft

OR 6.15 Cum

@ Rs. 2572.89 54% 3962.25  Cum 24350.00

7 12.5mm thick cement plaster 1:4 (CSR 

Ch. No 15.9)

Side vert. toe wall      (0+6.5/2=3.25) 2 20.000 3.250 - 130.00 Sft

onside parapet. 2 20.000 1.000 - 40.00 Sft

2 20.000 0.750 - 30.00 Sft

Total 200.00 Sft

OR 18.58 Sqm 

@ Rs. 84.10 40% 117.74 Sqm 2188.00

8 Extra Carriage of Material 

i) Fine Sand Cum 

9.04 . @ Rs. 364.00 Cum 3290.56

ii) Course Sand Cum 

. @ Rs. 698.00 Cum 0.00

iii) Bajri Cum 

. @ Rs. 698.00 Cum 0.00

iv) Stone Ballast Cum 



5.94 . @ Rs. 698.00 Cum 4146.12

Total 65511.68

9 Difference of quarry rate of materials ( 

Detail attached )

( - ) 3404.00

62107.68

0.62

Lacs

N.Total

Say Rs.



Sr 

No. 

Item Qty. Cement F/Sand Stone 

mettal 

Bricks

1 P.C.C. 1:6:12 6.00 Cum 14.10 2.97 5.94 -

2 B.B. Work 1:5 7.00 Cum 10.15 0.75 - 3360

3 Sand filling. 3.48 Cum - 3.48 - -

4 B.B. in CSM 1:4 6.15  Cum 10.76 1.54 - 2952

5 12.5 mm C.P.1.4 18.58 Sqm 2.23 0.3
- -

37.24 9.04 5.94 6312.00

Bag Cum Cum Nos.

1 Cement 37.24 Bag 1862.00

2 Bricks. 6312.00 Nos. 1122.00

3 S. Metal 5.94 Qtl. 420.00

Total 3404.00

Say Rs. 3404.00

Consumption Statement of Animal Ghat

.@ Rs. 50.00 Per Bag

.@ Rs. 177.76 Per 1000 Nos.

.@ Rs.70.63 Per Cum 

Differrence of Quarry Rate of Materials.

mailto:.@%20Rs.%2050.00%20Per%20Bag
mailto:.@%20Rs.%2037.44%20Per%20Cum
mailto:.@%20Rs.70.63%20Per%20Cum


Unit =Cum

1. Quarry Rate of Sand 52.75

2. Carriage of First 5 Km 142.50

Add 20% Premium on Rs. 142.50 28.50         

3. Loading & Undloading 26.60

Add 75% Premium on Rs. 26.60 19.95

4. Labour for Sand Filling Under Floor 25.80

Add 75% Premium on Rs. 25.80 19.35

Total 315.45

         

Certified that the lead is minimum/Possible

Analysis of rate for Sand filling under floor for the Construction of Animal Ghat in 

Pond at Village Bhagwanpura Block Malout Distt- Sri Muktsar Sahib.



Sr. 

N

o.

Item No L B H Qty Rate Pre

miu

m%

Amount

1 Prapration of sub grade to 

the required slops & 

Camber ch.no.24.4 (c)

100

9.29 5.18 14 54.86

2 Providing and laying 

spreading G.S.B Grade-I as 

per ch.no.24.8

1 100x0.25 25

0.708 511.18 47 531.64

3 40mm gauge stone agg. 

C.C 1:6:12 as per 

ch.no.10.7 b (ii)

Same as per item no.2 i.e 0.708 1557.12 28 1410.13

4 P.C.C M-20 as per ch.no. 

10.15

1 100x0.33 33.33

0.943 3274.96 28 3954.01

5 Extra Carriage of 

C/S,C.Bazri & Stone agg 

from mirthal to site of 

work 

2.914 698.00 2034.264

7984.90

Diff. of Quarry Rate 542.96

7441.94

74.42Sft

N.Total

Analysis for P.C.C Conc. M-20 for footh path along pond wall & Ret.wall at 

vill.Bhagwanpura 

Total

(-)

or cum

or Sqm

or Cum



Sr 

No. 

Item Qty. Cement C.Sand C.Bazri Stone 

Agg.

G.S.B

1 G.S.B 0.71 - - - - 0.9056

2 C.C. 1:6:12 0.71 1.662625 0.035 - 0.700 -

3 P.C.C M-20 0.94 6.1310535 0.4245 0.84892 - -

7.79 0.459 0.849 0.700 0.906

Bag Cum Cum Cum Nos.

1 Cement 7.79 .@Rs.50/Bags 389.68

2 C.Sand 0.459 .@Rs.34.77/Cum 15.98

3 C.Bazri 0.849 .@Rs.97.67/Cum 82.91

4 S.Agg. 0.700 .@Rs.70.63/Cum 49.47

5 G.S.B 0.906 4.92

Total 542.96

Say Rs. 542.96

Consumption Statement 

Differrence of Quarry Rate of Materials.

.@Rs.5.43

mailto:.@Rs.50/Bags
mailto:.@Rs.34.77/Cum
mailto:.@Rs.97.67/Cum
mailto:.@Rs.70.63/Cum
mailto:.@Rs.5.43


Sr.N

o.

Item No L B H Qty Rate Pre

miu

m%

Amount

1 Providing and fixing 

40x40x6mm Angle for 

frame 

Long side 2 10 - - 20

Short side 2 6 - - 12

Support 2 6 - - 12

For Main Hole 7 2 - - 14

Total 58

or rmt 17.68 3.5 kg 61.87

2 Providing and fixing 

12mm squre bars for 

Jali @3" C/C spacing 

1 24 10 - 240

or rmt 73.15 1.13 kg 82.66

144.54

Weight per sft i.e 2.41

Analysis for providing and fixing M.S angle and 12mm Sqm bars for top Jali of Screening 

Chamber and well in pond

Total

kg/sft144.54/60



Sr. 

No.

Item No L B H Qty Rate Pre

miu

m%

Amount

1 C/S for Conc. in 

Foundation as per 

ch.no.9.11

536.56

or Sqm 49.85 117.27 35 7891.41

2 P.C.C 1:2:4 ch.no.(10.12)

142.03

or cum 4.019 2723.85 26 13794.95

3 Providing and fixing M.S 

pipe 40x40x4mm as per 

ch.no.18.38

Top 300

Bottom 300

Vertical 101 1.3 131.3

Total 731.3

.@3.85kg per Rmt Kg 2815.51 78.06 23 270327.33

4 M.S flat 40mmx5mm thick

Top & Bottom 2 300 - - 600

Vertical 101 0.84 - - 84.84

Total 684.84

.@1.57kg per Rmt 1075.2

or Qtl. 10.75 6894.9 23 91184.67

5 Providing and fixing G.I 

Chain Link with Both ends 

kunckled of Mesh size 

4"x4"

1 300 0.911 273.42 300 Sqm 82026

6 Painting two coats with 

ready mixed paint 

including primary coat on 

new metallic surface as 

per ch.no.16.17

M.S Pipe 

(300+300+101x0.9144)x

2(0.04+0.04)

- - - - 110.77

M.S Flat 

(300+300+101x0.84)x2(

0.04)

- - - - 54.78

Total 165.55 55.17 25 11416.74

Analysis for fencing along pond with M.S Chain link fencing by taking length 300mtr. 

Centre to Centre distance of post 3mtr. at vill.Bhagwanpura 

101x2(1+1.125)1.25

101x1x1.125x1.25

300

300

mailto:.@3.85kg%20per%20Rmt
mailto:.@1.57kg%20per%20Rmt


7 Extra Carriage of 

C/S,C.Bazri & Stone agg 

from mirthal to site of 

work at vill.Bhagwanpura 

5.43 698.00 3787.526793

480428.64

Diff. of Quarry Rate 36546.98

443881.66

1479.61Rmt

Total

(-)

N.Total



Sr 

No. 

Item Qty. Cement C.Sand C.Bazri Stone 

Agg.

G.S.B

1 P.C.C 1:2:4 4.02 26.13 1.81 3.62 - -

26.13 1.81 3.62 - -

Bag Cum Cum Cum Nos.

1 Cement 26.13 .@Rs.50/Bags 1306.32

2 C.Sand 1.81 .@Rs.34.77/Cum 62.89

3 C.Bazri 3.62 .@Rs.97.67/Cum 353.32

4 Stru. Steel 38.91 34824.45

Total 36546.98

Say Rs. 36546.98

Executive Engineer S.D.O.(PR) A.E

Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.

Consumption Statement 

Differrence of Quarry Rate of Materials.

.@Rs.895

mailto:.@Rs.50/Bags
mailto:.@Rs.34.77/Cum
mailto:.@Rs.97.67/Cum
mailto:.@Rs.895


Sr. 

No

.

Item No L B H Qty Rate Pre

miu

m%

Amount

1 Earth filling for lining by 

taking from outside

5000

141.50

Add extra filling for lip 

cutting 

1 100 14.14 0.5 707

20.01

50% of 141.50 70.75 20.01 90.76 182 AR 16518.32

2 Compaction of earth by 

rolling & watery complete 

as per ch.no.6.2 g (i)(ii)

.@4.33+4.15  same as per item 

no.1 i.e 141.50+20.01

161.51 8.48 80 2465.29

Rolling (iii) 161.51 36.5 5895.115

3 Earth work for lip cutting 

for lining as per 

ch.no.19.23

(a)

Lip cutting 1 100 14.14 0.5 707

20.01 68.78 12 1541.296

4 E/w in excavation for toe 

wall in bed for lining 

1 100 1 2.5 250

7.08 66.28 80 844.076

5 40mm guage S.Agg. of C.C 

1:6:12 as per ch.no.10.7 

b(ii)

Toe wall 1 100 1 0.33 33.00

Top parapet toe wall 1 100 1.5 0.33 49.50

Total 82.50

2.335 1557.12 28 4653.422

6 E/W in excavation for 

drains & bed sleepers as 

per ch.no.19.10

Sleeper Cutting 11 0.667 0.5 14.14 51.87

1.468 485.97 26 898.89

7 Cement conc. lining 

150mm or less for side 

slope for vertical height 

upto 3.5m.

Analysis for Conc. M-15 lining in pond By taking length at vill.Bhagwanpura 

1x100x0.5x10x10

or Cum

or Cum

or Cum

or Cum

or Cum

or Cum

mailto:.@4.33+4.15%20%20same%20as%20per%20item%20no.1%20i.e%20141.50+20.01
mailto:.@4.33+4.15%20%20same%20as%20per%20item%20no.1%20i.e%20141.50+20.01


For toe wall 1 100 0.75 2.16 162.00

For side slop 1 100 14.14 0.25 353.50

Top 1 100 0.75 0.25 18.75

Bed sleeper 11 0.66 0.5 14.14 51.33

Total 585.58

16.57 2913.79 18 56978.576

8 First Class B.B work laid 

in CM 1:5 inF&P as 

ch.no.11.5

Top parapet         1st step 1 100 1.125 0.25 28.13

2nd step 1 100 0.75 1.5 112.50

Total 140.63

3.98 2485.48 54 15232.808

9 12.5mm thick Cement 

plaster with C.M 1:4 as 

per ch.no.15.9

Side of parapet 2 100 - 1 200.00

Top 1 100 0.75 - 75.00

Total 275.00

or sqm 25.55 84.10 40 3007.9627

10 Extra Carriage of R.sand 5.08 364.00

11 Extra Carriage of C/S, 

C.Bazri & Stone agg from 

mirthal to site of work 

25.84 698.00 18035.705

126071.45

Diff. of Quarry Rate 8361.01

117710.44

1177.10

3860.90

Executive Engineer S.D.O.(PR) A.E

Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.

Total

(-)

Say Rs.

or Rmt

N.Total

or Cum

or Cum



Sr 

No. 

Item Qty. Cement R.Sand C.Sand C.Bazri Stone 

Agg.

Bricks

1 C.C. 1:6:12 2.33 5.49 - 1.16 - 2.31 -

2 P.C.C M-15 16.57 107.72 - 7.46 14.91 - -

3 B.w 1:5 3.98 5.77 0.99 - - 1910.25

4

12.5mm thick Cement 

plaster with C.M 1:4 25.55 3.07 4.09 - - - -

122.04 5.08 8.61 14.91 2.31 1910.25

Bag Cum Cum Cum Cum Nos.

1 Cement 122.04 .@Rs.50/Bags 6102.00

2 C.Sand 8.613 .@Rs.34.77/Cum 299.48

3 C.Bazri 14.915 .@Rs.97.67/Cum 1456.72

4 S.Agg. 2.311 .@Rs.70.63/Cum 163.25

5 G.S.B 1910.25 339.57

Total 8361.01

Say Rs. 8361.01

Executive Engineer S.D.O.(PR) A.E

Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.

Consumption Statement 

Differrence of Quarry Rate of Materials.

.@Rs.177.76

mailto:.@Rs.50/Bags
mailto:.@Rs.34.77/Cum
mailto:.@Rs.97.67/Cum
mailto:.@Rs.70.63/Cum
mailto:.@Rs.177.76


Unit: Cum

Lead : 62Km

Carriage 0.00

6 Km to 10 Km  @ 11.25/- 56.25

11 Km to 20 Km @ 7.50/- 75.00

21 Km to 40 Km @ 4.50/- 90.00

41 Km to 60 Km @ 3.35/- 67.00

61 Km to 62 Km @ 1.70/- 3.40

Total 291.65

Add 25% premium on Rs.288.25 72.056

Add 20% premium on Rs.3.40 0.68

G.Total 364.39

Say Rs. 364.00

Certified that the lead is taken minimum & possible.

S.D.O(PR) A.E/J.E

MALOUT

 Analysis for Extra Carriage of River Sand from fazilka Quarry to site of of 

work at. Vill. BHAGWANPURA Block MALOUT.



Unit: Cum

Lead : 272 Km

Carriage 0.00

6 Km to 10 Km  @ 11.25/- 56.25

11 Km to 20 Km @ 7.50/- 75.00

21 Km to 40 Km @ 4.50/- 90.00

41 Km to 60 Km @ 3.35/- 67.00

61 Km to 150 Km @ 1.70/- 153.00

151 Km to 272 Km @ 1.10/- 134.20

Total 575.45

Add 25% premium on Rs. 228.25 = 72.06

Add   20% premium on Rs. 153.00 = 30.60

Add   15% premium on Rs.134.20 20.13

G.Total 698.24

Say Rs. 698.00

Certified that the lead is taken minimum & possible.

S.D.O(PR) A.E/J.E

MALOUT

 Analysis for Extra Carriage of C/Bazri from Mirthal Quarry to site of work 

at. Vill. BHAGWANPURA Block MALOUT.



Sr. 

N

o.

Item No L B H Qty Rate Pre

miu

m%

Amount

1 Supplying of Galvanized 

Steel Chain Link Fence 

fabric with both ends of 

the fabric knuckled of Quantity - - - - 10

Add Wastage@5% - - - - 0.5

Total - - - - 10.50

10.50 146.67 1540.035

Add Vat/CST@13.75% 211.75

Total 1751.785

Add for CArriage @ Rs.10/ per sqm 10 10 100

Sundries such as nuts,bolts,washers etc. 10 40 400

Total 2251.785

Labour cost @Rs. 60/-per sqm 10 60 600

Add Contractor's profit & 

Overhead charges @ 

21.5% on labour cost 

129

Total 2980.785

Add Labour cess @1% on above 29.81

Total 3010.595

300

Per sqm

Executive Engineer S.D.O.(PR) A.E

Panchayati Raj P.W. Divison MALOUT

Shri Muktsar Sahib.

Say Rs.

AS DGS & D Rate Contract no GSCCl/ST 4/RC 

P2050000/0215/24/06659/726 Date 14-03-2014

Weight per sqm 2.205kg. Rate Rs. 66.49 per kg= per 

ANALYSIS OF RATE FOR SUPPLYING & FIXING CHAIN LINK FABRIC UNIT 10 SQM


