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Project Name:
Project Description:
Project Address:

Input Project Multipliers (Revise blue numbers only)

1100 sf Finished Area

0 sf Covered Porches

sf Garage

o O o o

sf Decks

sf Siding

sf Stucco or EIFS
sf Brick Veneer
sf Drives & Walks

o O O o o

Planning & PreConstruction
Plans
Building Permits
Lot Costs
Construction Debt Fees

Demolition
Demolition Labor
Demolition Protection & Materials
Debris Removal

Foundation
Site Work
Footers
Foundation
Concrete Slabs
Termite Pretreatment
Poly under Crawlspace

Framing
Framing Labor
Floor System Material
Framing Materials
Roof Framing Material
Roof Decking Material
Fascia & Soffit
Trusses

Exterior Windows & Doors

sf Unfinished Bonus
sf Unfinished Basement

sf Building Footprint

Multiplier

8.50
0.00
0.00

0.60
0.00
0.45
0.00
0.00
3.50

Multiplier

estimate
estimate
input

estimate

estimate
estimate
estimate

estimate
per If
per sf
per sf
quote
estimate

per sf
per sf
per sf
per sf
per sf
per If
estimate
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Sample Project - Basement Finish Out
Finish Interior Living Space of Basement

64

1036

w o o N O

Estimate

0.00
550.00
0.00
0.00

0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00

750.00
0.00
495.00
0.00
0.00
0.00
0.00

Estimate

www.constructionbasics.com

sf Hardwood Floors
sf Ceramic Tile

sf Vinyl Flooring

sf Carpet

If Fascia & Soffit

If Footers

# Of Fireplaces

# Of Tons of HVAC

# Of Gas Outlets

# Of Interior Doors

# of Plumbing Fixtures

Actual

0.00
0.00
0.00
0.00

0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00

Actual

2/25/2011 12:43 PM

Variance

0.00
550.00
0.00
0.00

0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00

750.00
0.00
495.00
0.00
0.00
0.00
0.00

Variance
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Windows

Window Hardware
Exterior Doors
Garage Door(s)

Mechanical Systems
Electrical Labor
Cable Jacks
Underground Utilities
Electrical Fixtures
Plumbing Labor
Water Heater(s)
Plumbing Fixtures
Gas Service
Water Tap & Meter
Sewer & Water Line
Sewer Hookup
Septic Tank
HVAC

Fireplace(s) & Trim
Fireplace Unit(s)
Trim Surround
Mantle
Chimney Detail
Gas Logs, Starters

Roofing
Roofing Materials
Roofing Labor
Attic Vents

Insulation & Drywall
Insulation
Sheetrock

Exterior Veneers
Brick Materials
Brick Labor
Brick Cleaning
Stucco / EIFS
Siding
Stone
Scaffolding

Cabinetry & Countertops
Cabinetry
Countertops
Cabinet Hardware

Interior Trim & Stairs
Interior Doors
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1.60

210.00

300.00

1250.00

1260.00

0.00
0.00

0.80
2.30

2.60

2.33

4.20
2.50

Multiplier
95.00

allowance
allowance
allowance
allowance

per sf
estimate
optional
allowance
per fixture
allowance
allowance
per fixture
input
estimate
input
optional
per ton

per unit
allowance
allowance
estimate
allowance

per 100 sf
per 100 sf
estimate

per sf
per sf

per sf wall
per sf wall
estimate
per sf wall
per sf wall
estimate
estimate

allowance
allowance
allowance

per unit

0.00
0.00
0.00
0.00

1760.00
75.00
0.00
850.00
630.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
2500.00

0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00

880.00
2530.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00

360.00
0.00
0.00

Estimate
570.00

www.constructionbasics.com

0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00

0.00
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00

Actual
0.00

2/25/2011 12:43 PM

0.00
0.00
0.00
0.00

1760.00
75.00
0.00
850.00
630.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
2500.00

0.00
0.00
0.00
0.00
0.00

0.00
0.00
0.00

880.00
2530.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00

360.00
0.00
0.00

Variance
570.00

Remodeling - Basement Finish Out Page 2



2/25/2011 12:43 PM

Int. Trim Materials estimate 840.00 0.00 840.00
Int. Trim Labor estimate 710.00 0.00 710.00
Stair System Materials estimate 220.00 0.00 220.00
Stair System Labor estimate 180.00 0.00 180.00

Floorcoverings & Ceramics

Hardwood Materials 3.25 per sf 0.00 0.00 0.00
Hardwood Labor 2.50 per sf 0.00 0.00 0.00
Ceramic Tile 8.50 per sf 544.00 0.00 544.00
Tub / Shower Tilework estimate 0.00 0.00 0.00
Vinyl Flooring 17.00 per sy 0.00 0.00 0.00
Underlayment estimate 180.00 0.00 180.00
Carpet 19.00 per sy 2187.11 0.00 2187.11

Interior Finishes

Paint 1.80 per sf 1980.00 0.00 1980.00
Wallcoverings allowance 0.00 0.00 0.00
Interior Paneling allowance 0.00 0.00 0.00

Hardware & Shelving

Door Hardware allowance 380.00 0.00 380.00
Installation Labor estimate 0.00 0.00 0.00
Bath Hardware allowance 90.00 0.00 90.00
Mirrors allowance 70.00 0.00 70.00
Shower Doors allowance 220.00 0.00 220.00
Closet Shelving allowance 180.00 0.00 180.00
Appliances
Appliances allowance 0.00 0.00 0.00
Installation Labor estimate 0.00 0.00 0.00

Site Improvements

Final Grading estimate 0.00 0.00 0.00
Concrete Drives/Walks 2.00 per sf 0.00 0.00 0.00
Landscaping allowance 0.00 0.00 0.00
Irrigation System allowance 0.00 0.00 0.00
Retaining Walls allowance 0.00 0.00 0.00

Exterior Areas & Finishes

Ext. Deck Materials 8.50 per sf 0.00 0.00 0.00
Ext. Deck Labor 3.50 per sf 0.00 0.00 0.00
Deck Painting or Sealing estimate 0.00 0.00 0.00
Covered Porches 12.00 per sf 0.00 0.00 0.00
Screened Porches estimate 0.00 0.00 0.00
Ext./Int. Columns estimate 0.00 0.00 0.00
Brick Steps estimate 0.00 0.00 0.00
Exterior Hand Rails optional 0.00 0.00 0.00
Shutters estimate 0.00 0.00 0.00
Mailbox estimate 0.00 0.00 0.00
Specialty Options Multiplier Estimate Actual Variance
Central Vacuum allowance 0.00 0.00 0.00
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Security System allowance 0.00 0.00 0.00
Intercom System allowance 0.00 0.00 0.00
Stereo System Prewire allowance 0.00 0.00 0.00

Construction Clean Up

Clean Up - Daily estimate 350.00 0.00 350.00
Clean Up - Final 0.13 per sf 143.00 0.00 143.00
Project Overhead
Builder's Risk Insurance input 160.00 0.00 160.00
Project Phone estimate 100.00 0.00 100.00
Signage estimate 115.00 0.00 115.00
Construction Utilities estimate 100.00 0.00 100.00
Rental Equipment estimate 150.00 0.00 150.00
Miscellaneous estimate 200.00 0.00 200.00
Punch List Allowance estimate 200.00 0.00 200.00
Contingency estimate 0.00 0.00 0.00
Project Subtotal 21249.11 0.00 21249.11

Job Coordination
Job Coordination - Percentage 18.00 percent 3824.84 0.00 3824.84
Job Coordination - Fee input 0.00 0.00 0.00

Additional Fees

Sales Tax (if applicable) 0.00 percent 0.00 0.00 0.00
Sales Commission input 0.00 0.00 0.00
Project Total 25073.95 0.00 25073.95
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