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Empowered lives.
Resilient nations.

REQUEST FOR QUOTATION (RFQ) DATE: December 18, 2017
Proposed Renovation Work (Outdoor Cafeteria) at 55 Lodhi
Estate, New Delhi, INDIA REFERENCE: RFQ/123/IND-2017

Dear Sir / Madam:

We kindly request you to submit your quotation for Proposed Renovation Work (Outdoor
Cafeteria) at 55 Lodhi Estate, New Delhi, INDIA , as detailed in Annex 1 & 2 of this RFQ. When
preparing your quotation, please be guided by the form attached hereto as Annex 3.

Quotations may be submitted on or before 1630 Hrs. (IST) on December 27, 2017 via Xe-
mail, Or X courier mail to the address below:

RFQ/123/IND-2017
United Nations Development Programme
55, Lodi Estate, New Delhi - 110 003, India

Email : bids.india@undp.org

Quotations submitted by email must be limited to a maximum of 5 (five) MB, virus-free
and no more than 5 (five) email transmissions. They must be free from any form of virus or
corrupted contents, or the quotations shall be rejected.

It shall remain your responsibility to ensure that your quotation will reach the address
above on or before the deadline. Quotations that are received by UNDP after the deadline
indicated above, for whatever reason, shall not be considered for evaluation. If you are submitting
your quotation by email, kindly ensure that they are signed and in the .pdf format, and free from
any virus or corrupted files.

Please take note of the following requirements and conditions pertaining to the supply of
the abovementioned good/s:

Customs clearance, if
needed, shall be done by:

Supplier/Offeror

Exact Address/es of
Delivery Location/s

UN Office premises at 55, Lodi Estate, New Delhi - 110 003, India
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Delivery Schedule

Within 4 Weeks from the issuance of the Purchase Order (PO)-Contract.

Preferred Currency of
Quotation

Local Currency : Indian Rupees

Pre-Bid Meeting

Not Applicable

Deadline for the Submission
of Quotation

1630 Hrs. (IST), Wednesday, December 27, 2017

All documentations,
including catalogs,
instructions and operating
manuals, shall be in this
language

English

Documents to be submitted

1. Valid Certificate of Registration of the business, including Articles of
Incorporation, or equivalent document if Bidder is not a corporation and a
copy must be provided with the bid;

2. The bid BOQ with value for each component of the works is filled and
provided;

3. Company Profile, which should not exceed five (5) pages, including
printed brochures and product catalogues relevant to the works being
procured;

4. Evidence of being a prime contractor in at least two (2) similar project that
was successfully executed during the last 5 years with a value of equal to or
greater than the current quoted value;

5. Written Self-Declaration of not being included in the UN Security
Council 1267/1989 list, UN Procurement Division List or other UN
Ineligibility List;

Period of Validity of Quotes
starting the Submission Date

120 days

In exceptional circumstances, UNDP may request the Vendor to extend the
validity of the Quotation beyond what has been initially indicated in this
RFQ. The bidder shall then confirm the extension in writing, without any
modifications whatsoever on the Quotation.

Partial Quotes

Not permitted

Payment Terms

Within 30 days upon UNDP’s acceptance and receipt of invoice.

Payments will be processed against agreed milestones.
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Evaluation Criteria

Non-Discretionary  “Pass/Fail” Criteria on the Technical
responsiveness;

X Lowest price offers of technically qualified and responsive Bid.

Full acceptance to the Terms and Conditions indicated in this Request
for Quotation (RFQ) document.

Full acceptance of the UNDP’s General Terms and Conditions (attached
as Annexure-3).

Non-acceptance of the terms of the General Terms and Conditions shall be
grounds for disqualification from this procurement process.

Qualification requirements :

In order to be considered eligible for the evaluation, Bidders must provide
evidence that they have the capacity to execute the works of this magnitude
in scheduled time and to the satisfaction of UNDP.

General :

XThe Bidder must be a legally registered and/or accordingly authorized to
carry out the specified works.

Technical:

The Bidder must have carried out at least two similar projects in the last
5 years.

UNDP will award to: One supplier
Type of Contract to be Contract for Works
Signed

Conditions for Release of
Payment

Inspection & Certification from UNDP Technical Expert

Additional Conditions of
Contract

Liquidated Damages:

Will be imposed under the following conditions:
0.5% of total contract value per week up to maximum of 10% of the total
contract amount

Next course of action : Termination of Contract

Working hours

Vendor can work from morning to evening, but for noisy work like drilling,
breaking of concrete etc., they can perform such work in the evening from
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6.30 pm onwards till 5 am during weekdays and over the weekends
(Saturdays & Sundays) & holidays, they can perform such work full days.

Schedule of Fiscal Aspects

Payments to the Contractor: Payment will be processed against agreed
milestones.

Period of submitting final bill: Within 30 (Thirty) days of completion of
work.

Defects liability period: 12 (Twelve) months from the date of final bill and
issuance of Completion Certificate.

Performance Security

Amount: 5% of the contract value, along with the award of Contract, to be
submitted by the selected bidder only.

Form: The successful Bidder shall furnish a Performance Security to UNDP
in the amount of 5% of the contract Value in the form set out in Annexure 4
and meeting the essential requirements set out therein within ten (10) days
of the Contract signature

Annexes to this RFQ

BOQs & Drawings (Annex 1)
Form for Submission of Quotation (Annex 2)
General Terms and Conditions (Annex 3).

Performance Security Template (Annex 4).

Non-acceptance of the terms of the General Terms and Conditions (GTC)
shall be grounds for disqualification from this procurement process.

Contact Person for Inquiries

(Written inquiries only)!

Vijay Kumar Thapliyal
Procurement Unit, UNDP
Email : vijay.thapliyal@undp.org

Any delay in UNDP’s response shall be not used as a reason for extending
the deadline for submission, unless UNDP determines that such an
extension is necessary and communicates a new deadline to the Proposers.

! This contact person and address is officially designated by UNDP. If inquiries are sent to other person/s or
address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the

query was received.
4|Page




Goods offered shall be reviewed based on completeness and compliance of the quotation
with the minimum specifications described above and any other annexes providing details of UNDP
requirements.

The quotation that complies with all of the specifications, requirements and offers the lowest
price, as well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet
the requirements shall be rejected.

Any discrepancy between the unit price and the total price (obtained by multiplying the unit
price and quantity) shall be re-computed by UNDP. The unit price shall prevail and the total price
shall be corrected. If the supplier does not accept the final price based on UNDP’s re-computation
and correction of errors, its quotation will be rejected.

After UNDP has identified the lowest price offer, UNDP reserves the right to award the
contract based only on the prices of the goods in the event that the transportation cost (freight and
insurance) is found to be higher than UNDP’s own estimated cost if sourced from its own freight
forwarder and insurance provider.

At any time during the validity of the quotation, no price variation due to escalation,
inflation, fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after
it has received the quotation. At the time of award of Contract or Purchase Order, UNDP reserves
the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum
twenty five per cent (25%) of the total offer, without any change in the unit price or other terms and
conditions.

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General
Terms and Conditions attached hereto. The mere act of submission of a quotation implies that the
vendor accepts without question the General Terms and Conditions of UNDP herein attached as
Annex 3.

UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be
responsible for any costs associated with a Supplier’s preparation and submission of a quotation,
regardless of the outcome or the manner of conducting the selection process.

Please be advised that UNDP’s vendor protest procedure is intended to afford an
opportunity to appeal for persons or firms not awarded a purchase order or contract in a competitive
procurement process. In the event that you believe you have not been fairly treated, you can find
detailed information about vendor protest procedures in the following link:

http:/ /www.undp.org/content/ undp/en/home/operations/procurement/ protestandsanctions/
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UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by
disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation
of the requirements, design, specifications, cost estimates, and other information used in this RFQ.

UNDP implements a zero tolerance on fraud and other proscribed practices, and is
committed to identifying and addressing all such acts and practices against UNDP, as well as third
parties involved in UNDP activities. UNDP expects its suppliers to adhere to the UN Supplier Code
of Conduct found in this link : http:/ /www.un.org/depts/ptd/pdf/conduct_english.pdf

Thank you and we look forward to receiving your quotation.

Sincerely yours,

Alka Aneja
Procurement Analyst
New Delhi
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Annexure -1

Bill of Quantities
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Proposed Renovation Work at UNDP - Outdoor Cafeteria

SPECIAL NOTES TO THE CONTRACTORS

The contractors are advised to physically see the site so that they can understand the quantum of work.

2. The quoted rate shall include the cost of providing barricading at working place or at location where
ever required by the Architect/ Client.
3. All the material used shall be as per approved make or approved by the Architect/Client.
4. All hardware and fittings shall be duly approved by the Architect/Client beforeinstallation.
5 Sample boards of All the materials to be prepared as per approved makes as approved by
the Architect/Client and to be maintained at site till the completion of the project.
GRAND SUMMARY
Amount
S.No. NAME OF Rs.
WORK
I. |CIVIL WORK Rs
II. |ELECTRICAL INSTALLATION WORK Rs
Il |PLUMBING WORK Rs
TOTAL Rs
Add GST Rs
TOTAL AMOUNT Rs
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Schedule of Quantities (Civil Work)

SUMMARY (CIVIL WORK)

$.No. SUB HEADS Apount
A. [BARRICADING WORK (Not to be paid Extra)
B. [DISMANTLING WORK Rs
C. |EARTH WORK AND EXCAVATION Rs
D. |CONCRETE WORK (Plain & Reinforced Cement Concrete) Rs
E. |[MASONARY WORK Rs
F. |STRUCTURAL STEEL Rs
G. [FLOORING WORK Rs
H. |WALL FINISHES Rs
I. |MISCELLANEOUS Rs
TOTAL Rs
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Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.
A. BARRICADING WORK
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Note: The work under this tender shall include
providing & fixing of barricading work in position
at all height, levels & upto the satisfaction of the
Architect/Engineer- in-charge. Dismantling the
same in all respect after the completion of the work
and making good the surface etc complete at
contractor's own cost.

Barricading

Providing and fixing in position horizontal
barricading work comprising of the following;:-

Vertical posts

Providing and fixing Tata Tube (Yst 310) Vertical
posts of size 150x150x4 at 2600 mm ¢/ ¢ maximum.

Horizontal and cross bracings Members

Providing and fixing Tata Tube (Yst 310)
Horizontal tie members of size 40x40x3.2 at
1000mm c/c complete upto the satisfaction of the
Architect/Engineer-in-charge.

Pre Coated Sheet

Providing and fixing High tension (550 Mpa)
Precoated 120gsm - 375gsm, 0.5 mm thk.
galvanized sheet of width 1070mm & length max.
upto 14m varying with a minimum lap of 150mm.
(make: Navratan Pipe & Profile Limited)

Doors

Two nos. of door opening with lockable shutters to
be provided as per site conditions and as approved
by the Architect/Engineer-in-charge.

Foundation

Each Vertical posts to be welded with three nos
of 400 mm long 10 mm dia bars and 8mm thick
400mmx400mm MS plates at bottom &
embedded in ground with excavating pits of size
800mmx800mmx1000 mm depth and filling with
PCC (1:3:6) . Work complete in all respects as per
instructions & up to the complete satisfaction of
the Architect/Engineer-in-charge.

TOTAL CARRIED OVER TO SUMMARY



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

Quantity Rate Amount
Rs. Rs.

B.
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DISMANTLING WORK

Note: Rates for Dismantling items shall include
carefully dismantling the concerned item from the
existing structure, neatly stacking the serviceable
materials at site as indicated by the
Client/ Architect and  carting away all the
unserviceable materials beyond municipal limit by
mechanical means or as directed including all
incidentals complete up to the satisfaction of the
Architect and as per indicated in the drawing.

Dismantling plain cement concrete work at all
locations in all respect as directed including
floors/drive way and complete upto the
satisfaction of the Architect/Engineer- in-charge.

Dismantling of all types of existing flooring
including base mortar and stacking the serviceable
material in proper way and dumping the
unserviceable material as directed by the Architect
including disposal of the same out of site premises
and complete upto the satisfaction of the
Architect/Engineer-in-Charge.

Bricks Flooring
Cutting with machine and blade existing CC road
top layer for laying tactiles as required and as

directed and complete upto the satisfaction of the
Architect/Engineer- in-charge.

TOTAL CARRIED OVER TO SUMMARY

CuM

SqM

RM

10

50



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

Quantity

Rate
Rs.

Amount
Rs.

C.
1.
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EARTH WORK AND EXCAVATION

Earthwork in excavation over areas in all kinds of
soil (excluding rock) in foundation trenches, pits
and similar locations including stacking spoils
neatly away from the edges, filling back by the
sides of foundations, in plinth and in adjacent areas
as directed within a lead of 100 metres, in 200 mm
thick layers, ramming, watering and consolidating
complete and if required provision of pumping or
bailing out water accumulated (from any source) in
the excavated pit/ trench and including dressing of
bottom, sides strutting, timbering, shoring,
trimming of sides, all leads and lifts, incidentals,
etc. complete with ramming of bottom, surface
preparation as per specifications to receive the PCC
complete upto the satisfaction of the
Architect/Engineer-in-charge.

Uptol.50M depth below existing ground level.

Carting away excess excavated soil from site
including loading and unloading out side the
NDMC areacomplete as directed.

TOTAL CARRIED OVER TO SUMMARY

CuM

CuM



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Civil Work)

Sl
No.

Description
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CONCRETE WORK (Plain & Reinforced Cement

Concrete)

Providing and laying in position cement concrete
of specific grade including the cost of centering
and shuttering, all works up to plinth level.

Plain cement concrete 1:4:8 (1 cement : 4 coarse

sand: 8 crushed graded stone aggregate 20mm and

down gauge) under reinforced concrete raft,
footings, wall foundations, under flooring etc. laid
consolidated and cured complete.

50 mm thick damp proof course in walls, with
cement concrete 1:2:4 (1 cement : 2 coarse sand : 4
crushed stone chips 10mm and down gauge) laid,
consolidated, and cured including formwork and
providing mixing water Proofing compound
(CICO No.1 or approved equivalent) mixed in
proportion of 3% by weight of cement complete.

Reinforced cement concrete M-25 with minimum
crushing strength of 250Kg. per Sq cm at 28 days
in locations called for, laid vibrated consolidated
and cured, excluding cost of centring and
shuttering complete.

All work up to plinth level in column footings, raft,
walls and wall footing, plinth beams, pedestals
floor repair and similar locations etc. or as called
for.

All work above plinth level in columns, walls,
beams, suspended roof slab, projections, lintels,
cills, copings, counters, string course etc. or as
called for.

Approved Marine plywood shuttering and
centering at all height for concrete work (Plain and
reinforced) in locations as called for, including
strutting, propping, bracing, bolting, wedging,
casing, striking, removal etc. complete. Allow for
forming grooves, drips throats, chamfers, cut-

outs, openings etc. where called for and including

dressing with approved shuttering oil to
prevent adhesion.

Unit Quantity Rate Amount
Rs. Rs.

CuM 2

SqgM 3

CuM 5

CuM 2

SqM 15



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

SL

No.

Description

Unit

Quantity

Rate

Rs.

Amount

Rs.
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Providing and fixing in position steel reinforcement
in all reinforced concrete work, including
straightening, cutting, removal of loose rust by
wire brush and coating with cement slurry,
bending, hoisting, laying in position to the shape
and profile required at all levels and heights as per
drawing and design and/ or as directed, binding
with 18 gauge MS annealed wire etc. complete. the
contractor has to submit test certificate for all types
of reinforcement steel.

Thermo mechanically Treated Reinforcement (TMT bars

of all size and of Fe415 grade).

Providing and mixing water proofing compound of
approved manufacturer as per specification in
cement concrete work/ cement plaster, cement
brick work etc in the proportion as recommended
by the manufacturers. (CICO NO.1 @ 3% by
weight of cement)

Precast Concrete

Providing, hoisting and fixing precast reinforced
cement concrete work with M-25 grade concrete of
any shape & thickness in trench covers, cills,
copings, lintels, vertical supports of kitchen
counters, expansion joint cover etc. where ever
required including the cost of required centering,
shuttering, scaffolding, cement mortar and
finishing smooth with 6 mm thick cement plaster
1:3 (1 cement : 3 fine sand) on exposed surfaces,
making chamfered edges, grooves, drip course
complete wherever shown but excluding cost of
reinforcement, at all floors, for all heights, and at all
depth etc. as per drawing and as directed by the
Architect.

TOTAL CARRIED OVER TO SUMMARY

Kg

Kg

CuM

500

10

QUOTE RATE



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit Quantity Rate Amount
Rs. Rs.
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MASONARY WORK

Providing and constructing brick masonry using

First class bricks (class designation 10) in
foundation and plinth laid in cement mortar 1:6 (1
cement : 6 coarse sand) mix, joints finished, flush
including curing complete as per specification and

drawing or as directed
by the Architect/ Engineer-in-Charge.

Providing and constructing brick masonry using
First class bricks (class designation 10) in
superstructure in walls and piers laid in 1:6 cement
mortar (1 cement : 6 washed coarse sand) joints
raked on both sides to 12mm depth and including
scaffolding, curing etc. complete as per

specification and drawing or as directed
by the Architect/ Engineer-in-Charge.

Providing and laying 120mm thick brick wall in
Cement Mortar 1:4 with First class bricks (class
designation 10) in superstructure including
providing & laying of 2 nos. 6mm dia MS bars at
every fourth layer including scaffolding, curing
complete as per specification and drawing or as
directed by the Architect/ Engineer-in- Charge.

Providing and constructing stone masonry in
courses of thickness 300 mm and above in super
structure for any shapes, using Delhi Quartzite
stone to match existing stone masonary walls at
UNDP, laid in cement mortar 1:6 (1 cement: 6
coarse sand) mix, including joints raked to 6mm
depth and than pointing in white cement mortar
1:2 (1 white cement :2 stone dust) with an
admixture of pigment to match the existing
pointing, finished neat including scaffolding,
curing etc. all work complete as per specifications
and drawing and as

directed by the Architect.

Do as above in Item Nos. 4 stone masonry work
but with stone available at site including cleaning,
cutting and dressing of stones as required.

TOTAL CARRIED OVER TO SUMMARY

CuM 5

CuM 5

SqM 10

CuM -- QUOTE
RATE

CuM 1



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

Quantity

Rate
Rs.

Amount
Rs.

F.
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STRUCTURAL STEEL

Supplying, fabricating, assembling, hoisting /
erecting and fixing in position at all heights and
with all leads, structural steel works of MS
Hollow sections (Square and Rectangular),rolled
sections (angle, channel, beams, flats, tees, insert
plates, bolts etc.) all as per structural drawings and
as per detailed specifications (for materials &
workmanship) in the situations described
hereinafter including:

i) Cutting of components to required lengths/
widths and shapes/ profiles.

i) Smooth grinding / machining of edges / faces/
all welding joints.

iy Preparing the surface to ensure complete
removal of mill scale by grit & sand blasting to
achieve finish to grade SA 2.5.

iv) Necessary welding (electric arc welding) for
required weld lengths and sizes

v) Allow for surface preparation, derusting primer
coat, three or more coats of synthetic enamel paint
etc. complete all as directed by the Architect.

Note: The contractor shall submit fabrication
drawings for work involved based on construction
drawings (that may be issued during construction
period) for approval by the Architect.

The fabrication work shall start only after approval
of the fabrication drawings. Any change required
in the fabrication drawings shall be carried out at
no extra cost. Fabrication shall be in a perfect
Architectural workmanship manner and as
provided in Section V & VI of IS 800 & IS 7215.

Welding shall be carried out by qualified welders.
Electrodes for welding, the procedure, selection,
test and inspection shall confirm to provisions in
IS 816, IS 818, IS 822, & IS 833.

Erection/ hoisting shall commence only after
approval of fabricated parts by the Architect.

TOTAL CARRIED OVER TO SUMMARY

MT



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Civil Work)

SI. Description Unit Quantity Rate Amount
No. Rs. Rs.

G. FLOORING WORKS

1 Providing and laying in position cement concrete of
specific grade including the cost of centering and
shuttering.

a. Plain cement concrete 1:4:8 (1 cement : 4 coarse sand: 8
crushed graded stone aggregate 20mm and down gauge)
under flooring, laid consolidated and cured complete.
CuM 10

2 Providing and laying flooring with bricks tile as per
approved sample over a base of 20 mm thick cement mortar
1:4 (1 cement : 4 coarse sand) including laying tiles to
approved pattern and filling joints in white cement slurry
pigmented to match the shade of tiles and finished neat as
per specifications complete in all respects as per instructions
& satisfaction of the Architect/ Engineer-in- Charge.

SqM 180
3. Tile Flooring

Providing and laying tactile in flooring with tactile of
approved make, shade and pattern as approved by the
Architect laid over 20 mm average thick bed of cement
mortar 1:4 (1 cement : 4 coarse sand), grouting the joints
with white cement mixed with pigment to match the shade
of tile including cutting etc. complete in all respects as per
pattern, drawing & specification.

a.  Tactile- Heavy Duty Vitrified tile ( 300mmx300mm)
SqM 10

4 Providing and laying 18mm thick mirror polished Granite
stone slabs of approved sample and size as per drawing
over 20 mm thick (average) base of cement mortar 1:4 (1
Cement : 4 Coarse sand) in Cill, Copping or similar locations
including laying and jointing stone slabs in cement slurry
pigmented to match the shade of slabs, cutting, grinding,
making edge nosing full round as per design including
mirror polishing of edge nosing and granite stone slabs
complete in all respects as per instructions & up to the
satisfaction of the Architect/ Engineer-in-Charge.

SqM 8

All the above works to be done complete upto the
satisfaction of the Architect/Engineer-in-charge.

TOTAL CARRIED OVER TO SUMMARY
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Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Civil Work)

SL

No.

Description

Unit

H.

1.

WALL FINISHES

Plastering on the exterior faces on masonry / concrete
surfaces of walls, column, beams etc. with Cement
Mortar 1 : 4 (1part cement : 1 part fine sand + 3 parts
coarse sand ), 20 mm thick finishing smooth, including
all associated works like raking of joints, hacking,
preparation of surfaces, curing, scaffolding, forming
grooves of required size at all junctions of masonry -
concrete, providing and fixing 300 mm wide 24 gauge
galvanised chicken wire mesh at the junction of brick
and R.C.C. work, including fixing with nail, rawl plug
etc. before applying plaster complete in all respects and
up to the satisfaction of Architect.

6émm thick rendering to soffits, under sides of slabs,
beams etc. with Cement Mortar 1 : 4 (1 part cement : 3
parts fine sand + 1 part coarse sand), including all
associated works like hacking, preparation of surface,
staging and scaffolding, forming grooves of required
size wherever necessary, finishing, curing etc. at all
levels and heights complete in all respect & upto the
satisfaction of Architect.

Providing and applying three or more coats of weather
proof and waterproof exterior acrylic emulsion paint of
approved brand, manufacturer and shade on the
external surfaces of the building or as called for to give a
smooth finish on new plastered/old surfaces over and
including a coat of approved primer including the cost
of preparing the surfaces and filling materials (putty etc),
along with sand papering as required and scaffolding
etc. complete in all respects and up to the satisfaction of
the Architect.

Providing and laying tiles in cladding/ dado/ jamb/
soffit/ cill and of uniform thickness, size, shade and
pattern as approved by the Architect laid with rich
cement paste/ slurry over a bedding plaster of 6mm
(avg.) thick cement mortar 1:3 (1 cement : 3 fine sand)
including the cost of 12mm average thick rough base
plaster of mix 1:3 (1 cement : 3 coarse sand), and grouted
with tile grout (Bal grout) of matching shade of tile,
cutting, curing etc. complete in all respects as per
instructions & up to the satisfaction of the Architect.

Kajaria/Nitco tiles 200mm x 300mm and/ or as per
approved sample and shade
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SqM

SqM

SqM

SqM

Quantity Rate Amount
Rs. Rs.
40
- QUOTE
RATE
40
- QUOTE
RATE



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

5a
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Providing and fixing Delhi Quartzite stone 120mm
thick work for wall cladding over 12mm thick bed
of cement mortar 1:4 (1 cement: 4course sand)
including pointing in white cement mortar 1:2 (1
white cement :2 stone dust) with an admixture of
pigment to match the existing pointing including
gun metal cramps of required shape, Hilti fasteners
for anchoring stone wall lining to the backing or
securing adjacent stone in stone wall lining in
cement mortar 1:2 (1 cement : 2 fine sand)
including SS Angle 90x90x8mm to be fixed with
Hilts Fasteners making the necessary chases etc.
complete as per design and drawing with stone
texture and colour and pattern should match the
existing stone work/ stone cladding at the Ford
Foundation/ UNDP.

Do same as above in item no. 10 a but with stone
available at site including cleaning, cutting to
required size and making shape etc.

Providing two or more finishing coats of synthetic
enamel paint of approved manufacture and shade
to existing structural steel work after scraping the
pulps of existing paint including cost of putty and
primer and applied evenly to give a uniform finish

(Girthed painted
area of steel members shall be measured)

All the above works to be done complete upto
the satisfaction of the Architect/Engineer-in-
Charge.

Pointing in white cement mortar 1:2 (1 white
cement :2 stone dust) with an admixture of
pigment to match the existing pointing in stone
work including removing existing pointing from
joints complete in all respects as per instructions
& up to the satisfaction of the
Architect/Engineer-in-Charge.

12mm cement plaster 1:4 (1 cement: 4 coarse sand)
including mixing water proofing compound (CICO
No. 1 @ 3 % by weight of cement) as per
manufacturers specification and finished with a
floating coat of neat cement.

TOTAL CARRIED OVER TO SUMMARY

SqM

SqM

SqM

SqM

SgM

Quantity Rate Amount
Rs. Rs.
- QUOTE
RATE
2
30
30
30



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

Quantity

Rate
Rs.

Amount
Rs.

I

1.
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MISCELLANEOUS

Granite Counter Top

Providing and laying Granite stone of approved
quality in counters top,facia, ledge etc. fixed over
average 20 mm thick cement mortar 1:4 (1 cement
: 4 coarse sand) and joints neatly finish with
cement paste mixed with pigment to match the
shade of stone including making edge moulding,
chamfering, making openings for sink, holes etc. as
required and mirror polishing of moulding and cut
edges, rounding of edges, filling silicon sealant at
junctions with sanitary fixtures and corners and
edges with wall wherever required etc complete in
all respects and as per drawing & up to the

satisfaction of the
Architect.

same as above but fixed over 20 mm thick
waterproof comm. Board with suitable adhesive
as per specifications

Mirror

Providing and fixing 8mm thick frame less
bevelled (50mm ) edge mirror of all shapes and
sizes with 12 mm thick waterproof ply backing
fixed to wall with stainless steel studs including
providing and fixing 300 micron HDP film as
vapour barrier, all necessary fixing arrangement
like nails/ screws dash fastener, wood
preservative paint, providing and fixing polythene
bubble

sheet between mirror and backing ply etc.

complete.

SqgM

SgM

SqM

QUOTE
RATE



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Civil Work)

Sl
No.

Description

Unit

b
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Providing and fixing 8mm thick mirror with PU
polished teak wood frame and of all shapes and
sizes with 12 mm thick waterproof ply backing
fixed to wall with stainless steel screws/dash
fastener including providing and fixing 300 micron
HDP film as vapour barrier, necessary wood
preservative paint, providing and fixing polythene
bubble sheet between mirror and backing ply etc.
completeas per drawings & up to the satisfaction
of the Architect.

Cleaning the existing Delhi Quartzite stone wall
with suitable cleaning agent/ chemical including
all incidental expenditure complete in all respects
and as per instructions & up to the satisfaction of
the Architect.

TOTAL CARRIED OVER TO SUMMARY

SqgM

SgM

Quantity Rate Amount
Rs. Rs.
- QUOTE
RATE
50



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Electrical Installation Work)

A. POINT AND CIRCUIT WIRING

B. CABLES, MAINS AND SUBMAINS

C. EARTHING

D. FINAL DISTRIBUTION BOARDS

E. FIXING OF LIGHTING FIXTURES
TOTAL
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SUMMARY

Rs.

Rs.

Rs.

Rs.

Rs.



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Electrical Installation Work)

Sl
No.

Description

Unit

Quantity Rate Amount

Rs. Rs.

o en o
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POINT AND CIRCUIT WIRING

Wiring for the following light points with 2 x 1.5 Sq.
mm PVC insulated copper conductor wires in PVC
conduits in walls / ground as directed including
providing 6 amps flush type switches, 5 sided M.S.
boxes for housing switches and earthing complete as
required. The rate shall include with circuit wiring
from D.B. to Switch Board with 3 Nos. of 1.5 sq.mm
PVC insulated copper conductor wires.

1 point controlled by one 6 Amps switch

3 points controlled by one 6 amps switch.
4 points controlled by one 6 amps switch.
5 points controlled by one 6 amps switch.
6 points controlled by one 6 amps switch.

Wiring for the following light points with 2 x 1.5 Sq.
mm PVC insulated copper conductor wires in surface
PVC conduits in walls / ground as directed including
providing 16 amps flush type switch, 5 sided M.S.
boxes for housing switches and earthing complete as
required. The rate shall include with circuit wiring
from D.B. to Switch Board with 3 Nos. of 1.5 sq.mm
P.V.C insulated copper conductor wires.

Five points controlled by one 16 amps switch.
Six points controlled by one 16 amps switch.

Wiring for 6 amps light plug with 1.5 Sq. mm PVC
insulated copper conductor wires in PVC conduits in
walls/ground as surface mounted. Including
providing 6 amps flush type 5 pin socket and 6 amp
switch with cover plate, 5 sided M.S. Boxes for housing
the switch and socket as required including the 1.0
Sq.mm copper wire for third pin as earth wire. (Max. 3
Nos. outlet in one circuit.)

Wiring for 16 amps power outlet with 4.0 Sq.mm PVC
insulated copper conductor wires in PVC conduits in
ground/walls/partitions. As directed including
providing 16 amp flush type 6 pin socket and 16amp
flush type 6 pin socket and 16amp switch with cover
plate 5 sided MS outlet boxes for housing the switch
and socket complete as required including with 1.5
sq.mm. PVC insulated copper conductor wires as earth
wire (only one power outlet shall be connected on each
circuit)

Nos.

Nos.

NP, NN



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Electrical Installation Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.
5. Wiring for 16 amps power outlet with 6.0 Sq.mm PVC

insulated copper conductor wires for first power outlet
and 4.0 sq.mm PVC insulated copper conductor wires
for second power outlet in PVC conduits as directed
including providing 16 amps switch and 6 pin sockets
and switch with cover plates 5 sided MS outlet boxes
for housing the switch & socket and earthing the third
pin with 2.5 sq.mm for first outlet and 1.5 sq.mm for
second outlet PVC insulated copper conductor wires
complete as required. (A set of two power outlets shall

be connected in one circuit).
Nos. 1

TOTAL CARRIED TO SUMMARY
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Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Electrical Installation Work)

Sl Description Unit  Quantity  Rate Amount
No. Rs. Rs.
B. CABLES, MAINS & SUBMAINS

1. Supplying, laying, testing and proper connection of the

following PVC insulated copper conductor wires in
existing PVC/MS Conduits. The rate should include
the end termination with all accessories complete as

required.
a. 4x65qg.mm Copper Wires RM
b. 2x10Sq.mm Copper Wires RM

2. Providing and fixing in position the following PVC /MS
conduits including all accessories in
walls/ground /partition as required including 5 sided
1.5mm thick M.S. Junction Boxes and 3mm thick
Prospex Sheet plate complete with G.I. pull wire.

a.  1.6mm wall thickness 25mm dia M.S. Conduits. RM
b. 25mm dia PVC conduits, 2mm thick RM
c.  32mm dia PVC conduits, Heavy duty RM
d.  40mm dia PVC conduits, Heavy duty RM

TOTAL CARRIED TO SUMMARY
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Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Electrical Installation Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.
C. EARTHING

1. Providing and fixing in position  the following bare

26|Page

copper strips and wires including providing all fixing
accessories and effecting proper connections.

Copper wire 4mm dia RM 10

TOTAL CARRIED TO SUMMARY



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Electrical Installation Work)

SL Description Unit Quantity Rate Amount
No. Rs. Rs.
D. FINAL DISTRIBUTION BOARDS

1. Supplying and fixing following way, Three pole and

Neutral, Prewired, sheet steel MCB Distribution Board,
415 Volts on Surface/Recess, complete with loose wire
box, terminal block with suitable size FR PVC insulated
copper conductor up to terminal blocks, tinned copper
bus bar, neutral link, ear bar, detachable gland plate,
inter connections, phophatized and powder painted
including earthing etc. complete as required.

A. TPN DB's (With 4P MCB incomer and (DP (MCB +
RCCB) - on each phases)

i. 4 Way TPN double door with 6/10/16/20A SPMCB's Nos 1
OR
Single Phase DB (with DP MCB + RCCB)

(10W SPN DB, Double door with 6/10/16/20 SPMCB's. Nos 1

TOTAL CARRIED TO SUMMARY

27|Page



Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Electrical Installation Work)

SL

Description Unit  Quantity Rate Amount
No. Rs. Rs.
E. FIXING OF LIGHTING FIXTURES
1. Receiving, storing, handling, assembling, fixing in
position, testing and commissioning of following light
fixtures on ceiling Surface/wall mounted with lamps
complete with all fixing accessories as required.
a.  LED Standalone Light Nos. 8
b.  LED Flood Light Nos. 8
c.  LED Light Fixture in Ground Nos. 3
d.  LED Light Fixture in Niche Nos. 12
e.  LED Strip Light RM 7
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TOTAL CARRIED TO SUMMARY



Schedule of Quantities (Plumbing Installation Work)

SUMMARY
A. SANITARY FIXTURES & FITTINGS
B. INTERNAL DRAINAGE
C. INTERNAL WATER SUPPLY
D. EXTERNAL DRAINAGE
TOTAL

29 | Page

Rs.



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Plumbing Installation Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.

A. SANITARY FIXTURES & FITTINGS:

NOTE: For catalogue No/make of sanitary fixtures & fittings
refer "List of Approved Manufacturers (Plumbing
Installation =~ Work)". These makes/models are for
identification only & final make/ model to be supplied
by the Contractor shall be as directed by the Architect.

1. Providing and fixing Stainless Steel Sink consisting of
double bowl without drain board with necessary supporting
brackets including providing C.P. brass waste, C.P. brass
bottle trap, 40mm G.I. waste pipe complete. Overall size
(900mmx500mmx200mmm)

a. Neelkanth Model No. NK-DB20G No 1

2. Providing and fixing 15 mm dia C.P. brass Sink Mixer
(wall mounted model) with casted swinging spout with
wall flanges complete.(Model No. CON-309KN Jaquar)  No 2

3. Providing and fixing in position C.P. brass Soap Dish.
(Model No.ACN-1131N - Jaquar Continental) No 1

4. Providing and fixing in position C.P. Angle Valve with
Copper Connecting pipe with wall flanges. (Model No.SOL-
6053 Jaquar) No 4

5. Providing and fixing in position c.p. brass towel ring
with brackets and screws for concealed fixing
arrangement
complete as required. (Model No. 1121N Jaquar) No 1

6. Providing & fixing solid state fully hygienic automatic
no- touch Hand drier of approved make rated for
continuous
repeat usage including wiring cables, cutting and making
good the walls wherever required. (Model No.EH 015
Euronics) No 1

TOTAL CARRIED TO SUMMARY
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Proposed Renovation Work at UNDP - Outdoor Cafeteria

Schedule of Quantities (Plumbing Installation Work)

SL

No.

Description

Unit

Quantity

Rate
Rs.

Amount
Rs.

31

INTERNAL DRAINAGE (SOIL. WASTE AND VENT PIPES
& FITTINGS])

Providing fixing & testing Cast lron Soil & Waste Pipas (I15:
1729) including all fittings swch as bends, junctions,
inspaction doors, offsets, cowls, access pieces /plugs etc
clamps/structural steel supports as required’ directed at site,
jointing with rafined pig lead with deep lkead joints including
cutting holes inwalls and making good. (Gravity flow)

100 mm dia
150 mm dia

Providing and fixing floor trap with chilly cockroach “P* Trap
of self cleansing design without vent arm complede in all
respacts including cutling and making good the walls, floors
& RCC work.

10 mm diamatar

Providing and fixing Gl pipes (medium class) of approved
make conforming to IS 12391982 complele with G.L.
fittings such as tees, crosses, plugs, sockets, elbows,
reducers, unions, sleeve pieces, check nuts etc including
jointing with C.I. pipes (whamver reguired), cutting & making
good the walls, floors, R.C.C. work etc cutting chases &
filling the same.

32 mm dia
40 mm dia

Providing and laying cemeant concrate 12:4 mix (1 cement
2 coarse sand 4 graded stone aggregaie, 20 mm down
gauge) 75 mm in bad all around Cl =o0il and waste pipes
under floor, including shutiaring and centering.

100 mm dia

Providing & fixing 100 mm dia G.1. inlat fiting with one o
three inleis suitable for 20 mm to 50 mm inket pipe and
75mm to 100 mm outlat

Providing & fixing & mm thick CP brass hinged grating with
rim of approved design including satting in floor with cament
mortar.

100 mm dia

TOTAL CARRIED TO SUMMARY

AM
AM

Mo,

AM
RM

AM

MNo.

MNo.

15

15



Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Plumbing Installation Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.
C. INTERNAL WATER SUPPLY

1. Providing, fixing, testing & commissioning of CPVC

pipes of approved make complete with expansion joints,
fittings such as tees, crosses, plugs, sockets, elbows,
reducers, unions, sleeve pieces, check nuts etc.
clamps/structural steel supports as required/directed at
site including cutting and making good the walls, floors,
RCC work etc. cutting chases & filling the same with
cement concrete 1:3:6 (1 cement :3 coarse sand :6 graded
stone aggregate 20 mm nominal size) or cement mortar
1:4 (1 cement :4 coarse sand) as required.

15 mm RM 0 -
. 20mm RM 25
c. 25mm RM 15

o e

Providing, fixing, testing and commissioning in hot
insulation water pipes by wrapping one layer of nitrile
rubber insulation 9mm thickness laid parallel, complete
as per required.

a. 20mm RM 5

3. Providing and fixing brass lever operated ball valve of
full flow with stainless steel ball (AISI 304 and spindle
AISI 410)
with settling and gland of superior quality and having
minimum working pressure of 10 Kg/cm?2.

15 mm dia No.
20 mm dia No.
25 mm dia No.
32 mm dia No.
40 mm dia No.

oo o
corRro

4. Constructing masonry valve chamber with first class
brick work in cement mortar 1:5 (1cement:5 coarse sand)
for valves .Concrete slab 1:2:4 (1cement :2 coarse sand :4
graded stone aggregate 20 mm nominal size) including
necessary excava-tion, foundation conc.1:5:10 (1cement :5
coarse sand :10 graded stone aggregate 40mm nominal
size) inside plastering 12 mm thick with cement mortar
1:3 (1cement :3 coarse sand) finished with a floating coat
of neat cement complete as per standard design.

a. 300 x 300 x 450 mm internal dimension with C.I.cover of
size 350 x 350 mm with frame(15kg weight) Set 1
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Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Plumbing Installation Work)

Sl. Description Unit  Quantity Rate Amount
No. Rs. Rs.
5. Effecting connections from the existing water supply line

including cutting the existing line providing necessary
fittings & specials, effecting proper connections
complete.

Job 1

TOTAL CARRIEDTO SUMMARY
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Proposed Renovation Work at UNDP - Outdoor Cafeteria
Schedule of Quantities (Plumbing Installation Work)

SL Description Unit  Quantity  Rate Amount
No. Rs. Rs.
D. EXTERNAL DRAINAGE

1. Proving and fixing in position the following salt glazed

stoneware pipes Grade ‘A’ including jointing in 1:1 cement
sand mortar, effecting proper connections and embedding the
pipe in 1:3:6 cement concrete 100mm thick all round
includin% excavation and back filling to required depths,

testing of joints complete
100mm stoneware pipes RM 10
b. 150mm stoneware pipes RM 20
2. Providing and fixing in position 100mm dia gully trap in

brick masonry chamber of 300mm x 300mm including

embedding the gully trap in cement concrete 1:2:4, (1:6)

plastering, curing, effecting necessary connections and

providing bitumastic painted special CI cover and frame

7.5 Kg. weight. No. 1

3. Constructing water tight brick masonry manhole with
first class bricks in cement mortar 1:6 (1 cement :6 coarse
sand), R.C.C. top slab with 1:2:4 mix (1 cement :2coarse
sand :4 graded stone aggregate 20 mm nominal size).
Foundation concrete 150 mm thick 1:4:8 (1 cement :4
coarse sand :8 graded stone aggregate 40 mm nominal
size), inside plastering 12 mm thick with cement plaster
1:3 (1 cement :3 coarse sand) finished with a floating coat
of neat cement and making channel in cement concrete
1:3:6 mix, M.S. foot rests including fixing in 20 x 20 x 10
cm cement conc. blocks neatly finished, complete as per
standard design and approved drawings. (Price shall
include the cost of excavation, back filling, disposal of
surplus earth dewatering & water proofing of manholes
as directed at site & other associated civil works).

a. Internal size 900 x 800 mm upto 1 metre depth. No. 1

4. Providing and fixing C.I. manhole cover with frame.

a. Light duty double seal of 455 x 610 mm internal size and
total weight of cover and frame to be not less than 38 kg. No. 1

5. Effecting connections with the existing manhole/ sewer
line including cutting the existing line, effecting proper
connections including supply of extra quantities of
required materials. No. 1

TOTAL CARRIED TO SUMMARY
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LIST OF APPROVED MAKES OF MATERIALS

2. |White Cement

3. |Rsinforcement Stesl

4, |Bricks

E. |Flocring Bricks

6. [|Waterproofing compound

7T |Shuttering Phy

g |IPEWood
4O |Hard wood
10 |Commercial Board

11 |Commercial Ply

13 [Mirror

14 |Synthetic Enamel Paint
15 JAcrylic paint

18  |Mild Steal Tube

17 |Mild Steel

18 |Welding Rods

19 |Hardware

20 |Cabinet Locks

21 |Cabinst Handles

25  |Drawar Channels

26 |Magnetic Catcher

12 |Cament Bondad Paricle Board

TMT/ Fa 415 grade

A Class brick

As per approved sample

CIC0 No.1 or Conplast WL of Fosroc

12mm thick {minimum})
waterproof ply

Grid Floors

First class hard wood
As per approved sample
As per approved sample
Bison Board

As per spacification
Approved shade
Extarior

RHS / SHS of approved siz
and thickness

As stated

(CIVIL WORE)
S.No. Material/ Treatment Specification Manufacturar
1. |Cameant OPC{43 GRADE) ACC{ Wira-Tech / J.K/ Birla Uttam.

J.K White/ Birla White

TATA TMT / Sail TMT / RIML - Vizag
Az par approved sample

Pioneer Ericks

CICO Technologies' FOSROC

Merino' Century! Greenply

Az per approved sample
Mirandi

Merino' Century! Greenply
Merino' Century/ Greenply

MCL Seccolor Lid.

Saint Gobain Modiguard / Asahi
Bergar/ Dulex! Asian Paints
Bargar' Dulex Asian Paints

Tata Siesl

Tata Sieal /SAIL

ADWVANI or approved equivalent
Godraj’ Dorsat

Godraj’ Dorset

Godrej’ Dorsel

Hetiich/ ebco

Locally available, Heavy duly
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LIST OF APPROVED MAKES OF MATERIALS

{CIVIL WORK)
5. No. Material/ Treatment Specification Manufacturer
27 |Key Board Tray Godrej/Hattichiebco
28  |Ceramic filksVitrified Tiles Approved colour and size Nitco/ Kajaria Ceramics
20 |Granife As par approved sampla Bast Quality not less than 20 mm
38 |Dash Fastensrs/Mechanical Bolis Hilti
30 [Masking tapas M
40 Weather Silicon Mon - staining Dow Corning 984 / Wackar

Elastosil - 355
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LIST OF APPROVED MANUFACTURERS FOR DIFFERENT MATERIALS

TO BE USED IN THIS

PROJECT

Proposed Renovation Work at UNDP - OQutdoor Cafeteria
Electrical Installation Work

S.Mo.

Details of Equipment’ Materials

Manufacturer's Name

|M.S. Conduits and accessonias
PV conduits and accessonas

PYC insulated copper conductor wires 1100 volis grade

|MY swithcgears, contractors, ACE

LT Panals

HRAC Fuses and fuse fittings

|Miniature Circuit breakers, MCCE

Switchas, Plugs and felephona outlat

PV Insulated multicors amoured'unarmoured coppar
conductor telephone cables

Chromium plated brass cable glands

Cable lugs

G.l. Pipas

ELCE's'MCB's

Racoway /Floor trunking {cable management systam)
Bus bar trunking

‘Sansor control

Distribution boards

Cabile tray
Change ovar Switch

Indoor lighting fixtures

AKG/BEC/NIC
BEC/AKG/AlPoly Pack

Skytona/Rallison/CCLYUniversal/Avocab

Legrand DM, L & T - U Power, Siemens - 3WL
(ETL 45B)

Banarsidass
Piacao.

Enterprises/Dynamic/EAP  Electro/

L & T'Siemens/Schneider/Legrand (Laxis)
Legrand (Laxis)y Siemens/ABB/Hagar

Morth West Nowa'Legrand Mosaic/Great Whitae)
Anchor Panasonic

Dalton/Skytona'Rallizon

Comet

Dowel (CopperySchneidenGripwall
Tata

Legrand’SchneiderHager Siemans
Steel Way/Legrand

Legrand

Panasonic

Legrand'Great White/Morth  Wast
Panasonic

{Elite ¥Anchor

Slotco'Optima’Steel Ways/Lloyd Group/Cablofil
L& T'HPL/Hh Elcon

Philips'Wipro/Baja)
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LIST OF APPROVED MANUFACTURERS FOR DIFFERENT MATERIALS
TO BE USED IN THIS PROJECT

Proposed Renovation Work at UNDP - Outdoor Cafeteria
Electrical Installation Work

&7

Speakars (P. A. System)

S.No. Details of Equipment’ Materials Manufacturar's Name
21 |Exigrnal lighting fictures Philipa"Wipro/Bajaj
22 |Smoke' Heat Detecior Honay Well {Intelligant addressabila)
23 |Structured Cabling (WDI) - CAT & Legrand - LG 32/ Panduit (Pannet) / Systimax
24 |Paich Panel Legrand - LG 32/ Panduit (Pannet) / Systimax
25 |Fibre Oplics Legrand - LC 3%/ Panduit (Pannet) / Systimax
26 |Wire - Mash Cable Tray Lagrand - Cablofil / Gewizss / Cooper / OBD

Boss/Ahuja’Aarons (India)
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DRAWING

1. UNDP Outdoor Cafe - View 1
2. UNDP Outdoor Cafe - View 2
3. UNDP Outdoor Cafe - Layout Plan
4. UNDP Outdoor Café - Bar Counter
5. UNDP Elect. Outdoor Cafe - Model

6. UNDP Outdoor Cafe - Plumbing Model
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1. UNDP Outdoor Cafe — View 1
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2. UNDP Outdoor Cafe — View 2
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3. UNDP Outdoor Cafe — Layout Plan
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4. UNDP Outdoor Cafe — Bar Counter
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5. UNDP Elect. Outdoor Cafe — Model
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6. UNDP Outdoor Cafe — Plumbing Model
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Annex 2

FORM FOR SUBMITTING SUPPLIER’S QUOTATION
(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery?)

We, the undersigned, hereby accept in full the UNDP General Terms and
Conditions, and hereby offer to supply the items listed below in conformity with the
specification and requirements of UNDP as per RFQ Reference No. RFQ/123/ IND- 2017:

Please quote in the format provided in Annexure - 1;

Annex-1: Proposed Renovation Work (Outdoor Cafeteria) at 55 Lodhi Estate,
New Delhi, INDIA

All other information that we have not provided automatically implies our full
compliance with the requirements, terms and conditions of the RFQ.

[Name and Signature of the Supplier’s Authorized Person]
[Designation]
[Date]

2 Official Letterhead/Stationery must indicate contact details — addresses, email, phone and fax numbers — for
verification purposes
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General Terms and Conditions

1. Definitions

2. Singular and Plural

3. Headings or Notes

4. Legal Relationships

5. General Duties/Powers of Engineer

6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting

8. Drawings

9. Work Book

10. Performance Security

11. Inspection of Site

12. Sufficiency of Tender

13. Programme of Work to be Furnished

14. Weekly Site Meeting

15. Change Orders

16. Contractor's Superintendence

17. Contractor's Employees

18. Setting-Out

19. Watching and Lighting

20. Care of Works

21. Insurance of Works, Etc.

22. Damage to Persons and Property

23. Liability Insurance

24. Accident or Injury to Workmen

25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.

28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors

32. Contractor to Keep Site Clean

33. Clearance of Site on Substantial Completion
34. Labour

35. Returns of Labour, Plant, Etc.

36. Materials, Workmanship and Testing

37. Access to Site

38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work

41. Possession of Site
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42. Time for Completion

43. Extension of Time for Completion
44. Rate of Progress

45. Liquidated Damages for Delay

46. Certificate of Substantial Completion
47. Defects Liability

48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works

52. Liability of the Parties

53. Authorities

54. Urgent Repairs

55. Increase and Decrease of Costs

56. Taxation

57. Blasting

58. Machinery

59. Temporary Works and Reinstatement
60. Photographs and Advertising

61. Prevention of Corruption

62. Date Falling on Holiday

63. Notices

64. Language, Weights and Measures

65. Records, Accounts, Information and Audit
66. Force Majeure

67. Suspension by the UNDP

68. Termination by the UNDP

69. Termination by the Contractor

70. Rights and Remedies of the UNDP
71. Settlement of Disputes

72. Privileges and Immunities

73. Security

74. Audit and Investigations

75. Anti-Terrorism
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h)

)

DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the
following meanings:

"Employer" means the United Nations Development Programme (UNDP).

"Contractor" means the person whose tender has been accepted and with whom the Contract
has been entered into.

"Engineer" means the person whose services have been engaged by UNDP to administer the
Contract as provided therein, as will be notified in writing to the Contractor.

"Contract" means the written agreement between the Employer and the Contractor, to which
these General Conditions are annexed.

"The Works" means the works to be executed and completed under the Contract.

"Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with the
Contract.

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works,
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to
them.

"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in accordance
with the Contract.

"Site" means the land and other places on, under, in or through which the Works or Temporary
Works are to be constructed.

SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the
singular only shall also include the plural and vice versa where the context requires.

HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be
taken into consideration in their interpretation.
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4.

b)

d)

LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-a-vis the Employer. The Contract Documents shall not be construed to create
any contractual relationship of any kind between the Engineer and the Contractor, but the
Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to
performance by the Contractor of its obligations, and to enforcement thereof. Nothing
contained in the Contract Documents shall create any contractual relationship between the
Employer or the Engineer and any subcontractor(s) of the Contractor.

GENERAL DUTIES/POWERS OF ENGINEER

The Engineer shall provide administration of Contract as provided in the Contract Documents.
In particular, he shall perform the functions hereinafter described.

The Engineer shall be the Employer's representative vis-a-vis the Contractor during
construction and until final payment is due. The Engineer shall advise and consult with the
Employer. The Employer's instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent
provided in the Contract Documents as they may be amended in writing in accordance with
the Contract. The duties, responsibilities and limitations of authority of the Engineer as the
Employer's representative during construction as set forth in the Contract shall not be modified
or extended without the written consent of the Employer, the Contractor and the Engineer.

The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine in
general if the Works are proceeding in accordance with the Contract Documents. On the basis
of his on-site observations as an Engineer, he shall keep the Employer informed of the progress
of the Works.

The Engineer shall not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Works or the Temporary Works. The Engineer shall not be responsible
for or have control or charge over the acts or omissions of the Contractor (including the
Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-
contractors or any of their agents or employees, or any other persons performing services for
the Works, except if such acts or omissions are caused by the Engineer's failure to perform his
functions in accordance with the contract between the Employer and the Engineer.

The Engineer shall at all times have access to the Works wherever and whether in preparation
or progress. The Contractor shall provide facilities for such access so that the Engineer may
perform his functions under the Contract.
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f)

g)

h)

)

k)

D

Based on the Engineer's observations and an evaluation of the documentation submitted by the
Contractor together with the invoices, the Engineer shall determine the amounts owed to the
Contractor and shall issue Certificates for Payment as appropriate.

The Engineer shall review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformity with
the design concept of the Works and with the provisions of the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay. The Engineer's
approval of a specific item shall not indicate approval of an assembly of which the item is a
component.

The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer shall
be consistent with the intent of and reasonably inferable from the Contract Documents and
shall be in writing or in the form of drawings. Either party may make a written request to the
Engineer for such interpretation. The Engineer shall render the interpretation necessary for the
proper execution of the Works with reasonable promptness and in accordance with any time
limit agreed upon. Any claim or dispute arising from the interpretation of the Contract
Documents by the Engineer or relating to the execution or progress of the Works shall be
settled as provided in Clause 71 of these General Conditions.

Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve
the Contractor of any of his obligations under the Contract nor to order any work involving
delay in completion of the Works or any extra payment to the Contractor by the Employer, or
to make any variations to the Works.

In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.

The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether or not such work be then fabricated, installed
or completed. However, neither the Engineer's authority to act nor any reasonable decision
made by him in good faith either to exercise or not to exercise such authority shall give rise to
any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their
agents or employees, or any other person performing services for the Works.

The Engineer shall conduct inspections to determine the dates of Substantial Completion and
Final Completion, shall receive and forward to the Employer for the Employer's review written
warranties and related documents required by the Contract and assembled by the Contractor,
and shall issue a final Certificate for Payment upon compliance with the requirements of
Clause 47 hereof and in accordance with the Contract.

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
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Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities
and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1.0bligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict
accordance with the Contract, with due care and diligence and to the satisfaction of the
Engineer, and shall provide all labor, including the supervision thereof, materials,
Constructional Plant and all other things, whether of a temporary or permanent nature, required
in and for such execution, completion and remedying of defects, as far as the necessity for
providing the same is specified in or is reasonably to be inferred from the Contract. The
Contractor shall comply with and adhere strictly to the Engineer's instructions and directions
on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be responsible,
except as may be expressly provided in the Contract, for the design or specification of the
Permanent Works or of any Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will perform
effectively in the implementation of the Contract, respect local customs and conform to a high
standard of moral and ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the performance
of his services under this Contract. The Contractor shall refrain from any action which may
adversely affect the Employer and shall fulfill his commitments with fullest regard for the
interest of the Employer.

6.5.0fficials Not to Benefit
The Contractor warrants that no official of the Employer has been or shall be admitted by the

Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The
Contractor agrees that breach of this provision is a breach of an essential term of the Contract.
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6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or
has performed services for the Employer or use the name, emblem or official seal of the
Employer or the United Nations or any abbreviation of the name of the Employer or the United
Nations for advertising purposes or any other purposes.

6.7.Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the Contract
shall be the property of the Employer, shall be treated as confidential and shall be delivered
only to the duly authorized representative of the Employer on completion of the Works; their
contents shall not be made known by the Contractor to any person other than the personnel of
the Contractor performing services under this Contract without the prior written consent of the
Employer.

7. ASSIGNMENT AND SUBCONTRACTING
7.1.Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any
of the Contractor's rights, claims or obligations under the Contract.

7.2.Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain
the prior written approval of the Employer for all such subcontractors. The approval of the
Employer shall not relieve the Contractor of any of his obligations under the Contract, and the
terms of any subcontract shall be subject to

and be in conformity with the provisions of the Contract.

7.3.Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work
executed or the goods, materials, Plant or services supplied by such subcontractor for the
Works, any continuing obligation extending for a period exceeding that of the Defects Liability
Period under the Contract, the Contractor

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's
request and cost, the benefit of such obligation for the unexpired duration thereof.
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8.

DRAWINGS

8.1.Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall
be furnished to the Contractor free of cost. The Contractor shall provide and make at his own
expense any further copies required by him. At the completion of the Works, the Contractor
shall return to the Employer all drawings provided under the Contract.

8.2.0ne copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection
and use by the Engineer and by any other person authorized in writing by the Engineer.

8.3.Disruption of Progress

9.

The Contractor shall give written notice to the Engineer whenever planning or progress of the
Works is likely to be delayed or disrupted unless any further drawing or order, including a
direction, instruction or approval, is issued by the Engineer within a reasonable time. The
notice shall include details of drawing or order required and of why and by when it is required
and of any delay or disruption likely to be suffered if it is late.

WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original
and two copies. The Engineer shall have full authority to issue new orders, drawings and
instructions to the Contractor, from time to time and as required for the correct execution of
the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account
for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by the
Contractor to adhere to this procedure shall result in the order being deemed accepted with no
further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the
Contractor.
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10.

b)

11.

12.

13.

PERFORMANCE SECURITY

As guarantee for his proper and efficient performance of the Contract, the Contractor shall on
signature of the Contract furnish the Employer with a Performance Security issued for the
benefit of the Employer. The amount and character of such security (bond or guarantee) shall
be as indicated in the Contract.

The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company
or accredited bank, in the format included in Appendix I to these General Conditions, and must
be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final
Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor
within twenty-eight days after the issuance by the Engineer of the Certificate of Final
Completion, provided that the Contractor shall have paid all money owed to the Employer
under the Contract.

If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated, the
Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety,
both of which must be acceptable to the Employer.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings
and to have satisfied himself before submitting his Tender and signing the Contract as to all
matters relative to the nature of the land and subsoil, the form and nature of the Site, details
and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the
quantities and nature of the work and materials necessary for the completion of the Works, the
means of access to the Site, and the accommodation he may require, and in general to have
himself obtained all necessary information as to risk contingencies, climatic, hydrological and
natural conditions and other circumstances which may influence or affect his Tender, and no
claims will be entertained in this connection against the Employer.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his Tender for the construction of the Works and of the rates and prices,
which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover
all his obligations under the Contract and all matters and things necessary for the proper
execution and completion of the Works.

PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for
his consent a detailed Programme of Work showing the order of procedure and the method in
which he proposes to carry out the Works. In preparing his Programme of Work the Contractor
shall pay due regard to the priority required by certain works. Should the Engineer, during the
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14.

15.

b)

16.

17.

progress of work, require further modifications to the Programme of Work, the Contractor shall
review the said program. The Contractor shall also whenever required by the Engineer submit
particulars in writing of the Contractor's arrangements for carrying out the Works and of the
Constructional Plant and Temporary Works which the Contractor intends to supply, use or
construct as the case may be. The submission of such program, or any modifications thereto,
or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties
or obligations under the Contract nor shall the incorporation of any modification to the
Programme of Work either at the commencement of the contract or during its course entitle
the Contractor to any additional payments in consequence thereof.

WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if
any, the representative of the Contractor and the Engineer or the Engineer's Representative, in
order to verify that the Works are progressing normally and are executed in accordance with
the Contract.

CHANGE ORDERS

The Engineer may instruct the Contractor, with the approval of the Employer and by means of
Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are
deemed necessary by the Engineer.

Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works
and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the
Contractor's obligations under the Contract. The Contractor or a competent and authorized
agent or representative of the Contractor approved in writing by the Engineer, which approval
may at any time be withdrawn, shall be constantly on the site and shall devote his entire time
to the superintendence of the Works. Such authorized agent or representative shall receive on
behalf of the Contractor directions and instructions from the Engineer. If the approval of such
agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2)
hereinafter, or if the removal of such agent or representative shall be requested by the Employer
under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving
notice of such withdrawal remove the agent or representative from the Site, and replace him
by another agent or representative approved by the Engineer. Notwithstanding the provision
of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity
whatsoever, a removed agent or representative again on the Site.

CONTRACTOR'S EMPLOYEES

The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:
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11.

b)

18.

19.

20.

Only such technical assistants as are skilled and experienced in their respective callings and
such sub-agent foremen and leading hands as are competent to give proper supervision to the
work they are required to supervise, and

Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or completion
of the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent
or negligent in the proper performance of his duties, or whose employment is otherwise
considered reasonably by the Engineer to be undesirable, and such person shall not be again
employed on the Site without the written permission of the Engineer. Any person so removed
from the Works shall be replaced as soon as reasonably possible by a competent substitute
approved by the Engineer.

Upon written request by the Employer, the Contractor shall withdraw or replace from the Site
any agent, representative or other personnel who does not conform to the standards set forth in
paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be
considered as termination in part or in whole of this Contract. All costs and additional expenses
resulting from any withdrawal or replacement for whatever reason of any of the Contractor's
personnel shall be at the Contractor's expense.

SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation
to original points, lines and levels of reference given by the Engineer in writing and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works and for
the provision of all necessary instruments, appliances and labor in connection therewith. If, at
any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required so to do
by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.

WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the Engineer or
by any duly constituted authority for the protection of the Works and the materials and
equipment utilized therefor or for the safety and convenience of the public or others.

CARE OF WORKS
From the commencement date of the Works to the date of substantial completion as stated in

the Certificate of Substantial Completion, the Contractor shall take full responsibility for the
care thereof and of all Temporary Works. In the event that any damage or loss should happen
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to the Works or to any part thereof or to any Temporary Works from any cause whatsoever
(save and except as shall be due to Force Majeure as defined in Clause 66 of these General
Conditions), the Contractor shall at his own cost repair and make good the same so that, at
completion, the Works shall be in good order and condition and in conformity in every respect
with the requirements of the Contract and the Engineer's instructions. The Contractor shall
also be liable for any damage to the Works occasioned by him in the course of any operations
carried out by him for the purpose of complying with his obligations Clause 47 hereof.

The Contractor shall be fully responsible for the review of the Engineering design and details
of the Works and shall inform the Employer of any mistakes or incorrectness in such design
and details which would affect the Works.

INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor
shall insure immediately following signature of this Contract, in the joint names of the
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all
loss or damage from whatever cause arising, other than cause of Force majeure as defined in
clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor
is responsible, in such manner that the Employer and the Contractor are covered for the period
stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for
loss or damage arising from a cause occurring prior to the commencement of the Defects
Liability Period and for any loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under Clause
47 hereof:

The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover
any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;

The Contractor's equipment and other things brought on to the Site by the Contractor to the
replacement value of such equipment and other things;

An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall, whenever required,
produce to the Engineer the policy or policies of insurance and the receipts for payment of the
current premiums.

DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold
and save harmless and defend at his own expense the Employer, its officers, agents, employees
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and servants from and against all suits, claims, demands, proceedings, and liability of any
nature or kind, including costs and expenses, for injuries or damages to any person or any
property whatsoever which may arise out of or in consequence of acts or omissions of the
Contractor or its agents, employees, servants or subcontractors in the execution of the Contract.
The provision of this Clause shall extend to suits, claims, demands, proceedings and liability
in the nature of workmen's compensation claims and arising out of the use of patented
inventions and devices. Provided always that nothing herein contained shall be deemed to
render the Contractor liable for or in respect of or with respect to:

The permanent use or occupation of land by the Works or any part thereof;

The right of the Employer to construct the Works or any part thereof on, over, under, or through
any land.

Interference whether temporary or permanent with any right of light, airway or water or other
easement or quasi-easement which is the unavoidable result of the construction of the Works
in accordance with the Contract.

Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity of
the Contract.

23. LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property, including
that of the Employer or to any person, including any employee of the Employer by or arising
out of the execution of the Works or in the carrying out of the Contract, other than due to the
matters referred to in the proviso to Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and for at least the amount specified in the
contract. The Contractor shall, whenever required by the Employer or the Engineer, produce
to the Engineer the policy or policies of insurance and the receipts for payment of the current
premiums.

23.3. Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of
which the Contractor would be entitled to receive indemnity under the policy, being brought
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or made against the Employer, the insurer shall indemnify the Employer against such claims
and any costs, charges and expenses in respect thereof.

ACCIDENT OR INJURY TO WORKMEN

The Employer shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person in
the employment of the Contractor or any sub-Contractor, save and except an accident or injury
resulting from any act or default of the Employer, his agents or servants. The Contractor shall
indemnify, hold and save harmless the Employer against all such damages and compensation,
save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him for the Works and shall, when
required, produce to the Engineer such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any persons employed by any
subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be
satisfied if the subcontractor shall have insured against the liability in respect of such persons
in such manner that the Employer is indemnified under the policy but the Contractor shall
require such subcontractor to produce to the Engineer when required such policy of insurance
and the receipt for the current premium, and obtain the insertion of a provision to that effect in
its contract with the subcontractor.

REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under
the terms of the Contract, the Employer may in any such case effect and keep in force any such
insurance and pay such premium as may be necessary for that purpose and from time to time
deduct the amount so paid by the Employer as aforesaid from any monies due or which may
become due to the Contractor, or recover the same as a debt due from the Contractor.

COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

The Contractor shall give all notices and pay all fees and charges required to be given or paid
by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or
other duly constituted authority in relation to the execution of the Works or of any Temporary
Works and by the Rules and Regulations of all public bodies and companies whose property
or rights are affected or may be affected in any way by the Works or any Temporary Works.

The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be
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applicable to the Works and shall keep the Employer indemnified against all penalties and
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-
laws or requirements.

FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between the
Employer and the Contractor be deemed to be the absolute property of the Employer and the
Contractor shall take reasonable precautions to

prevent his workmen or any other persons from removing or damaging any such article or thing
and shall immediately upon discovery thereof and before removal acquaint the Employer of
such discovery and carry out at the expense of the Employer the Engineer's orders as to the
disposal of the same.

COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

The Contractor shall hold harmless and fully indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Plant, equipment, machine, work
or material used for or in connection with the Works or Temporary Works and from and against
all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto, except where such infringement results from compliance with the
design or Specification provided by the Engineer.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or other
materials required for the Works or Temporary Works.

INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract permits,
be carried on so as not to interfere unnecessarily or improperly with the public convenience,
or the access to, use and occupation of, public or private roads and footpaths to or of properties
whether in the possession of the Employer or of any other person. The Contractor shall hold
harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever arising out of or in relation to any such matters in so
far as the Contractor is responsible therefor.

EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use
vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably
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arise from the moving of plant and material from and to the Site shall be limited as far as
reasonably possible and so that no unnecessary damage may be occasioned to such roads and
bridges.

Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road or
bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load on
to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and
shall pay for the cost of strengthening any such bridge or altering or improving any such road
to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified
against all claims for damage to any such road or bridge caused by such movement, including
such claim as may be made directly against the Employer, and shall negotiate and pay all
claims arising solely out of such damage.

OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable
opportunities for carrying out their work to any other contractors employed by the Employer
and their workmen and to the workmen of the Employer and of any other duly constituted
authorities who may be employed in the execution on or near the Site of any work not included
in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If work by other contractors of the Employer as above-mentioned
involves the Contractor in any direct expenses as a result of using his Site facilities, the
Employer shall consider payment to the Contractor of such sum or sums as may be
recommended by the Engineer.

CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all
unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus
materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works
no longer required.

CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from
the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind
and leave the whole of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer.
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34. LABOUR
34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.

34.2 Supply of Water
The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply
of drinking and other water for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs
The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents
or employees.

344 Arms and Ammunition
The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.

34.6 Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with
and carry out such regulations, orders, and requirements as may be made by the Government
or the local medical or sanitary authorities for the purpose of dealing with and overcoming the
same.

34.7 Disorderly Conduct, etc.
The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous
or disorderly conduct by or amongst his employees and for the preservation of peace and the
protection of persons and property in the neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by
his Sub-Contractors.
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34.9 Legislation applicable to Labour
The Contractor shall abide by all applicable legislation and regulation with regard to labour.
35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return
in detail in the form and at such intervals as the Engineer may prescribe showing the
supervisory staff and the numbers of the several classes of labour from time to time employed
by the Contractor on the Site and such information respecting Constructional plant as the
Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING
36.1 Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract and
in accordance with the Engineer's instructions and shall be subjected from time to time to such
tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at
all or any of such places. The Contractor shall provide such assistance, instruments, machines,
labour and materials as are normally required for examining, measuring and testing any work
and the quality, weight or quantity of any materials used and shall supply samples of materials
before incorporation in the Works for testing as may be selected and required by the Engineer.
All testing equipment and instruments provided by the Contractor shall be used only by the
Engineer or by the Contractor in accordance with the instructions of the Engineer.

b) No material not conforming with the Specifications in the Contract may be used for the Works
without prior written approval of the Employer and instruction of the Engineer, provided
always that if the use of such material results or may result in increasing the Contract Price,
the procedure in Clause 48 shall apply.

36.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost unless the supply thereof is
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer.
Payment will not be made for samples which do not comply with the Specifications.

36.3 Cost of Tests
The Contractor shall bear the costs of any of the following tests:

a) Those clearly intended by or provided for in the Contract Documents.

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any
part of the Works is appropriate for the purpose which it was intended to fulfill.

64|Page



37

38

39

39.

39

ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times,
have access to the Works and to the Site and to all workshops and places where work is being
prepared or whence materials, manufactured articles or machinery are being obtained for the
Works and the Contractor shall afford every facility for and every assistance in or in obtaining
the right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the
Contractor shall afford full opportunity for the Engineer to examine and measure any work
which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for examination
and the Engineer shall without unreasonable delay unless he considers it unnecessary and
advises the Contractor accordingly attend for the purpose of examining and measuring such
work or of examining such foundations.

REMOVAL OF IMPROPER WORK AND MATERIALS
1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time
to time, and the Contractor shall execute at his cost and expense, the following operations:

The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;

The substitution of proper and suitable materials; and

The removal and proper re-execution (notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.

.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer,
the Employer shall be entitled to employ and pay other persons to carry out the same and all
expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall
be recoverable from him by the Employer and may be deducted by the Employer from any
monies due or which may become due to the Contractor.
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SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works
or any part thereof for such time or times and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works so far as it
is necessary in the opinion of the Engineer. The Employer should be notified and his written
approval should be sought for any suspension of work in excess of three (3) days.

POSSESSION OF SITE
1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the construction of the Works in accordance with the Programme
referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of
the Contractor as he shall make to the Engineer by notice in writing, and shall from time to
time as the Works proceed give to the Contractor possession of such further portions of the
Site as may be required to enable the Contractor to proceed with the construction of the Works
with due dispatch in accordance with the said Programme or proposals, as the case may be.

.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required
by him in connection with access to the Site. The Contractor shall also provide at his own cost
any additional accommodation outside the Site required by him for the purpose of the Works.

.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the
Contractor require land beyond the Site, he shall provide it entirely at his own expense and
before taking possession shall supply the Engineer with a copy of the necessary permits.
Access to the Site is available where the Site adjoins a public road but it is not provided unless
shown on the Drawings. When necessary for the safety and convenience of workmen, public
or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide
adequate temporary fencing to the whole or part of the Site. The Contractor shall not disturb,
damage or pull down any hedge, tree or building within the Site without the written consent of
the Engineer.

TIME FOR COMPLETION
Subject to any requirement in the Contract as to completion of any section of the Works before

completion of the whole, the whole of the Works shall be completed, in accordance with the
provisions of Clause 46 and 47 hereof, within the time stated in the Contract.
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The completion time includes weekly rest days, official holidays, and days of inclement
weather.

EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the
Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as
defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension
of the time for completion of the Works specified in the Contract. The Employer shall, upon
such application, determine the period of any such extension of time; provided that in the case
of alterations or additions in the Works, the application for such an extension must be made
before the alterations or additions in the Works are undertaken by the Contractor.

RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode,
manner and speed of execution and completion of the Works are to be of a kind and conducted
in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any
part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended
time for completion, the Engineer shall so notify the Contractor in writing and the Contractor
shall thereupon take such steps as the Contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the Works by the prescribed time or extended
time for completion. If the work is not being carried on by day and by night and the Contractor
shall request permission to work by night as well as by day, then, if the Engineer shall grant
such permission, the Contractor shall not be entitled to any additional payment. All work at
night shall be carried out without unreasonable noise and disturbance. The contractor shall
indemnify the Employer from and against any claims or liability for damages on account of
noise or other disturbance created while or in carrying out the work and from and against all
claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such
noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end
of each month signed copies of explanatory Drawings or any other material showing the
progress of the Works.

LIQUIDATED DAMAGES FOR DELAY

If the Contractor shall fail to complete the Works within the time for completion prescribed in
the Contract, or any extended time for completion in accordance with the Contract, then the
Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages,
for the delay between the time prescribed in the Contract or the extended time for completion,
as the case may be, and the date of substantial completion of the Works as stated in the
Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The
said sum shall be payable by the sole fact of the delay without the need for any previous notice
or any legal proceedings, or proof of damage, which shall in all cases be considered as
ascertained. The Employer may, without prejudice to any other method of recovery, deduct the
amount of such liquidated damages from any monies in its hands due or which may become
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due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor from his obligation to complete the Works or from any other of his obligations and
liabilities under the Contract.

If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works, the
liquidated damages for delay in completion of the remainder of the Works or of that Section
may, for any period of delay after the date stated in such Certificate of Substantial Completion,
and in the absence of alternative provisions in the Contract, be reduced in the proportion which
the value of the part or Section so certified bears to the total value of the whole of the Works
or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed
any test on completion prescribed by the Contract, the Contractor may give a notice to that
effect to the Engineer accompanied by an undertaking to finish any outstanding work during
the Defects Liability Period. Such notice and undertaking shall be in writing and shall be
deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial
Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the
date of delivery of such notice either issue to the Contractor, with a copy to the Employer, a
Certificate of Substantial Completion stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract or give instructions in writing to the
Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the
Contractor before the issuance of such Certificate. The Engineer shall also notify the
Contractor of any defects in the Works affecting substantial completion that may appear after
such instructions and before completion of the work specified therein. The Contractor shall be
entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of
completion, to the satisfaction of the Engineer, of the work so specified and making good any
defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works,
the Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions
as provided therein, the Contractor may request the Engineer to issue, and the Engineer may
issue, a Certificate of Substantial Completion in respect of any Section or part of the Works
which has been substantially completed and has satisfactorily passed any tests on completion
prescribed by the Contract, if:

a separate time for completion is provided in the Contract in respect of such Section or part of
the Works;
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b) such Section or part of the Works has been completed to the satisfaction of the Engineer and
is required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to
complete any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY
47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months,
calculated from the date of completion of the Works stated in the Certificate of Substantial
Completion issued by the Engineer or, in respect of any Section or part of the Works for which
a separate Certificate of Substantial Completion has been issued, from the date of completion
of that Section or part as stated in the relevant Certificate. The expression "the Works" shall,
in respect of the Defects Liability Period, be construed accordingly.

47.2  Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at
the date of the Certificate of Substantial Completion, and shall execute all such work of repair,
amendment, reconstruction, rectification and making good defects, imperfections, shrinkages
or other faults as may be required of the Contractor in writing by the Engineer during the
Defects Liability Period and within fourteen (14) days after its expiration, as a result of an
inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability
Period.

47.3  Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
Contractor to comply with any obligation expressed or implied, on the Contractor's part under
the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall
be entitled to employ and pay other persons to carry out the same, and all expenses consequent
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and
may be deducted by the Employer from any monies due or which may become due to the
Contractor.
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5  Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within
twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of
Final Completion to the Contractor. The Contract shall be deemed to be completed upon
issuance of such Certificate, provided that the provisions of the Contract which remain
unperformed and the Settlement of Disputes provision in the Contract shall remain in force for
as long as is necessary to dispose of any outstanding matters or issues between the Parties.

ALTERATIONS, ADDITIONS AND OMISSIONS

Variations

The Engineer may within his powers introduce any variations to the form, type or quality of
the Works or any part thereof which he considers necessary and for that purpose or if for any

other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor
to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;

(b) omit any such work;

(c) change the character or quality or kind of any such work;

(d) change the levels, lines, positions and dimensions of any part of the Works;

(e) execute additional work of any kind necessary for the completion of the Works, and no such

2

variation shall in any way vitiate or invalidate the Contract.
Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any
order for any variations which may result in an increase of the Contract Price or in an essential
alteration of the quantity, quality or character of the Works.

Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer.
Variations requiring the written approval of the Employer under paragraph (2) of this Clause
shall be made by the Contractor only upon written order from the Engineer accompanied by a
copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no
order in writing shall be required for any increase or decrease in the quantity of any work where
such increase or decrease is not the result of an order given under this Clause but is the result
of the quantities exceeding or being less than those stated in the Bill of Quantities.

70|Page



49

Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the
Contract Price in respect of any variation, addition or omission. In the case of any variation,
addition or omission which may result in an increase of the Contract Price, the Engineer shall
communicate such estimate to the Employer together with his request for the Employer's
written approval of such variation, addition or omission. The value of any variation, addition
or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

PLANT, TEMPORARY WORKS AND MATERIALS
Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall,
when brought on the Site, be deemed to be exclusively intended for the construction and
completion of the Works and the Contractor shall not remove the same or any part thereof
(save for the purpose of moving it from one part of the Site to another) without the consent in
writing of the Engineer which shall not be unreasonably withheld.

Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials
provided by the Contractor.

Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant,
Temporary Works or Materials save if such loss results from the act or neglect of the Employer,
its employees or agents.

Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be construed
as relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work or as waiving the right of
the Employer to require the fulfillment of all of the terms of the Contract.

Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with
the Employer and any such equipment and supplies shall be returned to the Employer at the
conclusion of the Contract or when no longer needed by the Contractor. Such equipment when
returned to the Employer, shall be in the same condition as when delivered to the Contractor,
subject to normal wear and tear.
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APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer
of the materials or other matters referred to therein nor shall it prevent the rejection of any such
materials at any time by the Engineer.

MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice
to the Contractor or the Contractor's authorized agent or representative who shall forthwith
attend or send a qualified agent to assist the Engineer in making such measurement and shall
furnish all particulars required by either of them. Should the Contractor not attend or neglect
or omit to send such agent, then the measurement made by the Engineer or approved by him
shall be taken to be the correct measurement of the work. The purpose of measuring is to
ascertain the volume of work executed by the Contractor and therefore determine the amount
of the monthly payments.

LIABILITY OF THE PARTIES

The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works have
been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his
satisfaction.

The Employer shall not be liable to the Contractor for any matter arising out of or in connection
with the Contract or the execution of the Works unless the Contractor shall have made a claim
in writing in respect thereof before the giving of the Certificate of Final Completion and in
accordance with the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior
to the issuance of the Certificate of Final Completion and which remains unperformed at the
time such Certificate is issued. For the purpose of determining the nature and extent of any
such obligation the Contract shall be deemed to remain in force between the parties hereto.

Contractor Responsible
Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally

responsible for and shall bear any and all risks of loss or damage to or failure of the Works or
any part thereof for a period of ten years after issuance of the Certificate of Final Completion,
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provided always that such risks, damage or failure result from acts, defaults and negligence of
the Contractor, his agents, employees or workmen and such contractors.

53 AUTHORITIES

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom
without thereby voiding the Contract or releasing the Contractor from any of his obligations
or liabilities under the Contract or affecting the rights and powers conferred on the Employer
and the Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved by
legal action;

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval;

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion date of
the Works;

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days
after receiving from the Engineer written notice to proceed,

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;

(g) If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the
Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to
complete the Works and the Employer or such other contractor may use for such completion
so much of Constructional Plant, Temporary Works and Materials, which have been deemed
to be reserved exclusively for the construction and completion of the Works under the
provision of the Contract as he or they may think proper and the Employer may at any time
sell any of the said Constructional Plant, Temporary Works and unused materials and apply
the proceeds of sale in or towards the satisfaction of any sums due or which may become due
to him from the Contractor under the Contract.
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Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the event
that for any reason the Contractor does not attend such evaluation the Engineer shall undertake
the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum,
if any, due to the Contractor for work done in accordance with the Contract up to the time of
entry and expulsion by the Employer which has been reasonably accumulated to the Contractor
in respect of the Works he has executed in such case in accordance with the Contract. The
Engineer shall indicate the value of the materials whether unused or partially used and the
value of construction equipment and any part of the Temporary Works.

Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to
pay the Contractor any money on account of the Contract until the expiration of the Defects
Liability Period, and thereafter until the costs of completion and making good any defects of
the Works, damages for delay in completion (if any), and all other expenses incurred by the
Employer have been ascertained and their amount certified by the Engineer. The Contractor
shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify
would have been due to him upon due completion by him after deducting the said amount. But
if such amount shall exceed the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall upon demand pay to the Employer the amount
of such excess. The Employer in such case may recover this amount from any money due to
the Contractor from the Employer without the need to resort to legal procedures.

URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the
Works or any part thereof either during the execution of the Works or during the Defects
Liability Period any remedial or other work or repair shall in the opinion of the Engineer be
urgently necessary for security and the Contractor is unable or unwilling at once to do such
work or repair, the Employer may by his own or other workmen do such work or repair as the
Engineer may consider necessary. If the work or repair so done by the Employer is work which
in the opinion of the Engineer the Contractor was liable to do at his own expense under the
Contract, all costs and charges properly incurred by the Employer in so doing shall on demand
be paid by the Contractor to the Employer or may be deducted by the Employer from any
monies due or which may become due to the Contractor provided always that the Engineer
shall as soon after the occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.
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INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be
made in respect of fluctuations of market, prices of labour, materials, plant or equipment,
neither due to fluctuation in interest rates nor devaluation or any other matters affecting the
Works.

TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of the
income tax laws and regulations in force and all amendments thereto. It is the Contractor's
responsibility to make all the necessary inquiries in this respect and he shall be deemed to have
satisfied himself regarding the application of all relevant tax laws.

BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer
who shall require that the Contractor has complied in full with the regulations in force
regarding the use of explosives. However, the Contractor, before applying to obtain these
explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal
to permit the use of explosives shall not constitute ground for claims by the Contractor.

MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and
commissioning of plant machinery and equipment which are to form a part of the Works. He
shall place all necessary orders as soon as possible after the signing of the Contract. These
orders and their acceptance shall be produced to the Engineer on request. The Contractor shall
also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed
and are needed to ensure completion of the Works within the period for completion. Should
any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed
up such completion. This shall not prejudice the Employer's right to exercise his remedies for
delay in accordance with the Contract.

TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all works
damaged or disturbed. The Contractor shall submit drawings and full particulars of all
Temporary Works to the Engineer before commencing same. The Engineer may require
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modifications to be made if he considers them to be insufficient and the Contractor shall give
effect to such modifications but shall not be relieved of his responsibilities. The Contractor
shall provide and maintain weather-proof sheds for storage of material pertinent to the Works
both for his own use and for the use of the Employer and clear same away at the completion
of the Works. The Contractor shall divert as required, at his own cost and subject to the
approval of the Engineer, all public utilities encountered during the progress of the Works,
except those specially indicated on the drawings as being included in the Contract. Where
diversions of services are not required in connection with the Works, the Contractor shall
uphold, maintain and keep the same in working order in existing locations. The Contractor
shall make good, at his own expense, all damage to telephone, telegraph and electric cable or
wires, sewers, water or other pipes and other services, except where the Public Authority or
Private Party owning or responsible for the same elects to make good the damage. The costs
incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on
demand.

PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used
in any form of advertising whatsoever without the prior approval in writing from the Employer.

PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the
amount of any loss resulting from such cancellation, if the Contractor has offered or given any
person any gift or consideration of any kind as an inducement or reward for doing or intending
to do any action in relation to the obtaining or the execution of the Contract or any other
contract with the Employer or for showing or intending to show favour or disfavour to any
person in relation to the Contract or any other contract with the Employer, if the like acts shall
have been done by any persons employed by him or acting on his behalf whether with or
without the knowledge of the Contractor in relation to this or any other Contract with the
Employer.

DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a
certain day and that day or that period fall on a day of rest or recognized holiday, the Contract
shall have effect as if the act were to be done or the period to expire upon the working day
following such day.

76 |Page



63

1

64

65

NOTICES

Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall be
in writing. Any such notice, consent, approval, certificate or determination to be given or made
by the Employer, the Contractor or the Engineer shall not be

unreasonably withheld or delayed.

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the
Contractor's principal place of business specified in the Contract or such other address as the
Contractor shall nominate in writing for that purpose, or by

delivering the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Employer under the terms of the Contract shall be sent by post,
cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

Any notice to be given to the Engineer under the terms of this Contract shall be sent by post,
cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering
the same at the said address against an authorized signature certifying the receipt.

LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor
in all written communications to the Employer or the Engineer with respect to the services to
be rendered and with respect to all documents procured or prepared by the Contractor
pertaining to the Works. The metric system of weights and measures shall be used in all
stances.

RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the
work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records
or information, oral or written, which the UNDP may reasonably request in respect of the
Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records
or information upon reasonable notice.
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66 FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the
Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part,
to perform its obligations and meet its responsibilities under this Contract. Subject to
acceptance by the UNDP of the existence of such force majeure, which acceptance shall not
be unreasonably withheld, the following provisions shall apply:

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended
to the extent of his inability to perform them and for as long as such inability continues. During
such suspension and in respect of work suspended, the Contractor shall be reimbursed by the
UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of
the Contractor's permanent personnel rendered idle by such suspension;

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of
the force majeure submit a statement to the UNDP of estimated costs referred to in sub-
paragraph (a) above during the period of suspension followed by a complete statement of actual
expenditures within thirty (30) days after the end of the

(c) suspension;

(d) The term of this Contract shall be extended for a period equal to the period of suspension taking
however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;

(e) Ifthe Contractor is rendered permanently unable, wholly or in part, by reason of force majeure,
to perform his obligations and meet his responsibilities under the Contract, the UNDP shall
have the right to terminate the Contract on the same terms and conditions as provided for in
Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days
instead of fourteen (14) days, and

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90) days.
67 SUSPENSION BY THE UNDP
The UNDP may by written notice to the Contractor suspend for a specified period, in whole or
in part, payments to the Contractor and/or the Contractor's obligation to continue to perform

the Works under this Contract, if in the UNDP" sole discretion:

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of
the Works or the accomplishment of the purpose thereof, or
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(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions

68

of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with
this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time for
completion of the Works to be different from the period of suspension.

TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen (14)

days written notice to the Contractor.

Upon termination of this Contract:

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a

prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and

(b) The Contractor shall be entitled (unless such termination has been occasioned by the

69

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the date of
termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but shall not
be entitled to receive any other or further payment or damages.

TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which
the Contractor reasonably considers to entitle him to terminate his performance of the Contract,
the Contractor shall promptly give written notice to the UNDP detailing the nature and the
circumstances of the breach or other situation. Upon acknowledgement in writing by the
UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure of
the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor
shall be entitled to terminate this Contract by giving 30 days written notice thereof. In the
event of disagreement between the Parties as to the existence of such breach or other situation
referred to above, the matter shall be resolved in accordance with Clause 71 of these General
Conditions.
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Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.

70 RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of
any other rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or
omission on the part of the Government.

71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract
or any breach thereof, the following procedure for resolution of such claim, controversy or dispute
shall apply.

1 Notification
The aggrieved party shall immediately notify the other party in writing of the nature of the
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the
existence thereof.

2 Consultation
On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or
dispute without causing interruption of the Works.

3 Conciliation
Where the representatives of the Parties are unable to reach such an amicable settlement, either
party may request the submission of the matter to conciliation in accordance with the
UNCITRAL Rules of Conciliation then obtaining.

4 Arbitration
Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through
3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules

then obtaining. The Parties shall be bound by the arbitration award rendered in accordance
with such arbitration as the final adjudication of any such controversy or claim.
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PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNDP is an integral part.

SECURITY

The Contractor shall:

(a) put in place an appropriate security plan and maintain the security plan, taking into account
the security situation in the country where the services are being provided;

(b) assume all risks and liabilities related to the Contractor’s security, and the full
implementation of the security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications
to the plan when necessary. Failure to maintain and implement an appropriate security plan as
required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing,
the Contractor shall remain solely responsible for the security of its personnel and for UNDP’s
property in its custody as set forth in paragraph 4.1 above.

AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether
internal or external, of UNDP or the authorized agents of the UNDP at any time during the
term of the Contract and for a period of three (3) years following the expiration or prior
termination of the Contract. The UNDP shall be entitled to a refund from the Contractor for
any amounts shown by such audits to have been paid by the UNDP other than in accordance
with the terms and conditions of the Contract. Should the audit determine that any funds paid
by UNDP have not been used as per contract clauses, the company shall reimburse such
funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right
to seek recovery and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct
investigations relating to any aspect of the Contract, the obligations performed under the
Contract, and the operations of the Contractor generally. The right of UNDP to conduct an
investigation and the Contractor’s obligation to comply with such an investigation shall not
lapse upon expiration or prior termination of the Contract. The Contractor shall provide its
full and timely cooperation with any such inspections, post-payment audits or investigations.
Such cooperation shall include, but shall not be limited to, the Contractor’s obligation to
make available its personnel and any documentation for such purposes and to grant to UNDP
access to the Contractor’s premises. The Contractor shall require its agents, including, but
not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably
cooperate with any inspections, post-payment audits or investigations carried out by UNDP
hereunder.
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75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP
funds received under this Contract are used to provide support to individuals or entities
associated with terrorism and that the recipients of any amounts provided by UNDP
hereunder do not appear on the list maintained by the Security Council Committee
established pursuant to resolution 1267 (1999). The list can be accessed via
http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This provision must be
included in all sub-contracts or sub-agreements entered into under this Contract.
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Annex 4

Performance Security Template

PERFORMANCE SECURITY

(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated
fields, no changes may be made on this template)

To: UNDP

[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click here to enter text.dated Click here to enter a date.
, to execute Services ................. (hereinafter called “the Contract™):

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract:

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of [amount of guarantee as aforesaid] without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
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