
Description Quantity Material Labor Sub Equip Other Total Cost

HVAC and Vacuum System Upgrade 114,600.00
SF

3,438,000.0
0

0.00 0.00 0.00 0.00 3,438,000.0
0

Sub-Total (Base Cost) 3,438,000.0
0

0.00 0.00 0.00 0.00 $3,438,000.
00

Estimate Summary

Material [$3,438,000]
Labor [$0]
SubContractor [$0]
Equipment [$0]
Other [$0]

Description Total

Sub-Total (Base Cost) $3,438,000.00

Sub-Total (Direct Cost) $3,438,000.00

Overhead 10.00% 343,800.00

Profit 15.00% 567,270.00

Contingency 10.00% 434,907.00

E Factor 3.00% 143,519.31

Sub-Total (Indirect Cost) $4,927,496.31

Shop Support 5,000.00

Architect/Engineer 9.00% 443,924.67

Administration Costs 4.25% 228,497.89

NMGRT 6.75% 378,332.02

Total Estimate $5,983,250.89

Status:

Contact:

Date:

Active

05/05/2021

Estimate: 294 Chemistry HVAC Upgrade Estimate Cost Types
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