
SCHNEIDER CONSTRUCTION   -  ESTIMATE

JOB: Renovation/Addition
LOCATION: 4916 Chestnut Street

BID DATE: 12/15/2015
ESTIMATOR: Larry
ARCHITECT: Jennifer Zurik

OWNER: Jose & Paola Corrada
ESTIMATE NO: Revised - Vinyl Windows, Add Drive & Sidewalk

+Foundation

ITEM DESCRIPTION Materials Labor Subcontract Total

00 GENERAL REQUIREMENTS
General Conditions $5,650 $4,970
Project Coordination & Supervision incl in OH&P
Permits $2,700

01 SITEWORK
A/C Pad-Platform $350 $350
Landscaping TBD $0
Fence TBD $0

$0
02 DEMOLITION $0

Selective Demolition - Rear of Existing $8,000 $2,100 $10,100
Selective Demolition - Gut Existing Front $2,000 $350 $2,350
Selective Demolition - Partial Accessory $1,500 $350 $1,850

$0
03 FOUNDATION/CONCRETE $0

Driveways/Sidewalks/Patios - Allow 695 SF $6,070 $6,070
Foundation - Footings, Piers $15,800 $15,800
Concrete Steps - Left Side $1,150 $1,150

$0
04 MASONRY $0

None $0
$0

05 METALS $0
Wire Railing Systems $2,000 $1,000 $3,000
Metal Railings (Allowance) $750 $750

$0
06 CARPENTRY $0

Framing $35,000 $16,000 $51,000
Siding/Soffit/Fascia/Trim - Incl 1 Hr System $24,300 $24,300
Siding - Stucco at Accessory $750 $750
Porches - Deck/Railings $0



  Repair Existing Front $580 $600 $1,180
  New Porch Systems - Rear and Accessory Incl in Framing $1,600 $1,600
Door Hardware - Int & Ext (Allowance) $1,500 $600 $2,100
Base/Case/Crown (Allowance) $3,500 $2,600 $6,100
Cabinetry (Allowance) $20,000 $1,500 $21,500
Cabinet Hardware (Allowance) Owner $200 $200
Closets (Allowance) $800 $3,000 $3,800
Built-Ins (Allowance) $350 $2,000 $2,350
Stairs - Int. (Allowance) $4,700 $3,400 $8,100
  Treads incl $0
  Landings incl $0
  Risers/Skirt/Scotia incl $0
  Railings incl $0
Shutters - Rework Existing $200 $200
Lattice - Between Piers incl/Rear Trim Incl in Framing $1,800 $1,800
Miscellaneous Carpentry $3,000 $3,000

$0
07 ROOFING - GUTTERS/DOWNSPOUTS $0

Asphalt Shingles $7,500 $7,500
Metal Roofing - At Accessory $2,200 $2,200
Gutters & Downspouts $2,712 $2,712
Metal Awning - At side Entry (Allowance) $750 $750
Roof Ventilation $500 $500

$0
08 WINDOWS & DOORS $0

Windows - Clad (Includes Accessory Door) $4,525 Incl $4,525
Doors - Exterior $8,550 $1,000 $9,550
Doors - Interior (Allowance) $7,182 $1,825 $9,007
Attic Stairs/Access $225 $100 $325

$0
09 DRYWALL AND INSULATION $0

Drywall $5,700 $8,000 $13,700
Insulation $7,000 $7,000

$0
09.1 PAINTING $0

Interior Painting $14,000 $14,000
Exterior Painting $12,500 $12,500

$0
09.2 TILE/STONE $0

Baths (Allowance) $5,543 $7,500 $13,043
$0

09.3 COUNTERTOPS/STONE SLABS $0
Countertop/Slabs (Allowance) $7,500 $7,500

$0
09.4 FLOORING $0

Wood Flooring - New (Allowance) $25,728 $25,728



Sand & Finish Stair Treads $1,105 $1,105
Floor Patching - (Allowance) $500 $500
Wood Flooring - Sand & Refinish Existing $1,542 $1,542

$0
10 SPECIALTIES $0

Mirrors (Allowance) $750 $750
Bath Accessories (Allowance) $250 $100 $350
Shower Glass/Doors $2,250 $2,250

$0
11 Appliances (Allowance) $10,000 $600 $10,600

$0
14-16 MECHANICAL & ELECTRICAL $0

Plumbing & Gas $17,500 $17,500
Plumbing Fixtures (Allowance) $6,000 $6,000
Water Heater(s) Incl in Plumber $0

. HVAC $19,700 $19,700
Electrical - Includes Recess & HVL's $22,675 $22,675
Lighting Fixtures & Bulbs (Allowance) Owner $0
Specialty Wiring (Allowance) Owner $0 $0

SUB-TOTAL $116,904 $50,275 $229,052 $382,911
TOTALS $116,904 $50,275 $229,052

% OF TOTAL

TAX ON MATERIAL 9.00% $10,521
LABOR INSURANCE 13.00% $6,536
TOTAL SUBCONTRACT $229,052
TOTAL MATERIAL $116,904
TOTAL LABOR $50,275

SUB-TOTAL $413,288
BUILDER'S RISK $0

SUB-TOTAL $413,288
CONSTRUCTION FEE 12.00% $49,595

SUB-TOTAL $462,883
CONTINGENCY 1.00% $4,629

TOTAL $467,512

PRICE SUBMITTED @ BID TIME $467,500


