SCHNEIDER CONSTRUCTION

- ESTIMATE

JOB:
LOCATION:
BID DATE:
ESTIMATOR:
ARCHITECT:
OWNER:
ESTIMATE NO:

Renovation/Addition
4916 Chestnut Street
12/15/2015
Larry
Jennifer Zurik
Jose & Paola Corrada
Revised - Vinyl Windows, Add Drive & Sidewalk
+Foundation

ITEM DESCRIPTION Materials Labor |Subcontract| Total
00 |GENERAL REQUIREMENTS
General Conditions $5,650 $4,970
Project Coordination & Supervision incl in OH&P
Permits $2.700
01 |SITEWORK
A/C Pad-Platform $350 $350
Landscaping TBD $0
Fence TBD $0
$0
02 |DEMOLITION $0
Selective Demolition - Rear of Existing $8,000 $2.,100{ $10,100
Selective Demolition - Gut Existing Front $2.000 $350 $2.350
Selective Demolition - Partial Accessory $1,500 $350] $1,850
$0
03 |FOUNDATION/CONCRETE $0
Driveways/Sidewalks/Patios - Allow 695 SF $6,070|  $6,070
Foundation - Footings, Piers $15.800] $15.800
Concrete Steps - Left Side $1.150 $1.150
$0
04 |MASONRY $0
None $0
$0
05 |METALS $0
Wire Railing Systems $2,000 $1,000 $3,000
Metal Railings (Allowance) $750 $750
$0
06 |CARPENTRY $0
Framing $35,000 $16,000] $51,000
Siding/Soffit/Fascia/Trim - Incl 1 Hr System $24.300] $24.300
Siding - Stucco at Accessory $750 $750

Porches - Deck/Railings

$0




Repair Existing Front $580 $600 $1.180

New Porch Systems - Rear and Accessory  |Incl in Framing $1.600 $1.600

Door Hardware - Int & Ext (Allowance) $1,500 $600 $2,100
Base/Case/Crown (Allowance) $3.500 $2.600 $6.100
Cabinetry (Allowance) $20,000 $1.500 $21,500
Cabinet Hardware (Allowance) Owner $200 $200
Closets (Allowance) $800 $3,000 $3.800
Built-Ins (Allowance) $350 $2,000 $2.350
Stairs - Int. (Allowance) $4.700 $3,400 $8,100
Treads incl $0
Landings incl $0
Risers/Skirt/Scotia incl $0
Railings incl $0
Shutters - Rework Existing $200 $200
Lattice - Between Piers incl/Rear Trim Incl in Framing $1.800 $1.800
Miscellaneous Carpentry $3.,000 $3.,000

$0

07 |ROOFING - GUTTERS/DOWNSPOUTS $0
Asphalt Shingles $7,500| $7,500
Metal Roofing - At Accessory $2,200]  $2,200
Gutters & Downspouts $2.712 $2.712
Metal Awning - At side Entry (Allowance) $750 $750
Roof Ventilation $500 $5g8

08 |WINDOWS & DOORS $0
Windows - Clad (Includes Accessory Door) $4,525 Incl $4,525
Doors - Exterior $8.550 $1.000 $9.550
Doors - Interior (Allowance) $7.182 $1.825 $9,007

Attic Stairs/Access $225 $100 $325

$0

09 |DRYWALL AND INSULATION $0
Drywall $5,700 $8.,000 $13,700
Insulation $7.000 $7.000

$0

09.1 |PAINTING $0
Interior Painting $14.000f $14.000
Exterior Painting $12.500f $12.500

$0

09.2 |TILE/STONE $0
Baths (Allowance) $5,543 $7,500| $13,043

$0

09.3 [COUNTERTOPS/STONE SLABS $0
Countertop/Slabs (Allowance) $7,500 $7,500

$0

09.4 [FLOORING $0
Wood Flooring - New (Allowance) $25,728| $25,728




Sand & Finish Stair Treads $1.105 $1.105
Floor Patching - (Allowance) $500 $500
Wood Flooring - Sand & Refinish Existing $1.542 $1.542
$0
10 |SPECIALTIES $0
Mirrors (Allowance) $750 $750
Bath Accessories (Allowance) $250 $100 $350
Shower Glass/Doors $2,250|  $2,250
$0
11 |Appliances (Allowance) $10,000 $600 $10,600
$0
14-16 MECHANICAL & ELECTRICAL $0
Plumbing & Gas $17.500] $17,500
Plumbing Fixtures (Allowance) $6,000 $6,000
Water Heater(s) Incl in Plumber $0
HVAC $19,700| $19,700
Electrical - Includes Recess & HVL's $22.675| $22.,675
Lighting Fixtures & Bulbs (Allowance) Owner $0
Specialty Wiring (Allowance) Owner $0 $0
SUB-TOTAL $116,904 $50,275 $229,052 | $382,911
TOTALS $116,904 $50,275 $229.052
% OF TOTAL
TAX ON MATERIAL 9.00% $10,521
LABOR INSURANCE 13.00% $6.536
TOTAL SUBCONTRACT $229.052
TOTAL MATERIAL $116,904
TOTAL LABOR $50,275
SUB-TOTAL $413,288
BUILDER'S RISK $0
SUB-TOTAL $413,288
CONSTRUCTION FEE 12.00% $49.595
SUB-TOTAL $462.883
CONTINGENCY 1.00% $4.629
TOTAL $467.512

PRICE SUBMITTED @ BID TIME




