
ROAD 
NAME

Cutting Unit 
Acess

 New Const. 
12' - 14' 
Temp.

Typical 
Reconstruct

Light 
Reconstruct

Open and 
Improve

Snow Plow 
Allowance

Road 
Restoration 

Activity

Total Haul 
Segment 

Miles
Roberts 
Springs      

(Main Haul)

All - Main 
Haul 5.15

Location TBD 
as needed

5.15

West Haul All - Main 
Haul 1.25 EC - 1.25mi         

= $940 0.41

Breaks Road 1T, 2C 0.4 Decommision 0.4

Spur 1 2C 0.1 Decommision 0.10

Spur 2 2C 0.14 DC/RIP- .14mi 
= $420 0.14

Spur 3 2C 0.1 Decommision 0.1

IDFG Temp 2C 0.25 EC - .25mi         
= $180 0.24

ZaZa All - Main 
Haul 5 Plowings 7.00

0.60 0.14 1.50 5.15 5 1.64 13.54
Mile Mile Mile Mile Removals Mi Total

$20,875 $8,500 $3,500 $1,800 $960 Variable
$12,525 $1,190 $5,250 $9,270 $4,800 $1,550 $34,585

$35,205

DC/RIP = Decommission - Decompact Road Surface portions, Jammer/Swing trails, rip to an approximate 10" depth, place 
woody debris, stabilize & seed @ $3,000/mile

End of Sale - Road Restoration Activity Definitions:

Allowance for snow plowing from Benton Medows (county end point) to the sale area. Estimated $120/hour @ 8 hr. days = 
$960/removal. 5 total removals @ $4,800.

To include: brushing, slope correction/widening, and reshaping in locations TBD. Spot gradeing in locations as needed. 

Totals 
Units

Cost/mile (or Item)
Itemized Total:

 EC - Erosion Control - Prepare road surface for seeding/stabalization; Shape surface/provide drainage, clean 
culverts, install drivable cross ditches @ $750/mile

Decommisioning of Temp Road -determined as needed and associated costs are inluded in the road construction template. 
Decommission defined below DC/RIP.

Eagle Breaks Fire Salvage
IDC02 - TS - 2022.0001

Road Summary Worksheet - Exibit E

Pre & Post-haul grading with patrol.  May include brushing, grading/shaping/sloping running surface, pulling/cleaning ditches, 
cleaning culverts & catch basins
Sale Purchaser to purchase and apply; 60 lbs. of grass seed (14 lbs./ac.), 200 lbs. of plant food 16-16-16 (50 lbs./ac.).  
Estimate 4 acres critical road & skid trail acres.

TOTAL ROAD COST ALLOWANCE

New construction on BLM and Spur roads off the breaks. Decommissioning costs are included in the Temporary construction 
template.

Grass Seed: 60 lbs. @ $5/lb. = $300       Fertilizer: 200 lbs. @ $0.60/lb = $120        (Labor) 8hr @ $25/hr. = $200    Total: 
$620

$620

Light reconstruction/Improvement to include; brushing, minor widening, small tree removal, surface blading/sloping, 
improving/installing rolling dips, ditch & culvert catch basin cleaning. 

Typical reconstruction to include; brushing, re-shaping some back slopes, minor slump/slide repair, minor surface & curve 
widening, slope/drainage correction, ditch & culvert catch basin cleaning.


	Sheet4

