(CONSTRUCTION FIRM'S LETTERHEAD)

CY 2018 QUICK RESPONSE FUND (BATCH 2), REPAIR/
REHABILITATION/ REPLACEMENT OF CLASSROOMS -

PROJECT: CONSTRUCTION OF SLOPE PROTECTION
DIVISION BAGUIO CITY
SCHOOL CAMP 7 ELEMENTARY SCHOOL
LOCATION : CAMP 7, BAGUIO CITY
OWNER DEPARTMENT OF EDUCATION
SUBJECT BILL OF QUANTITIES
UNIT COST TOTAL COST
1.D. NO DESCRIPTION UNIT QTY MATERIAL | LABOR | MATERIAL LABOR GRAND TOTAL
A. |GENERAL REQUIREMENTS Lot 1.00
Mobilization/Utilities and Services/
Demobilization / Standard Billboard lot 1.00
Safety and Health lot 1.00
Sub-total
B. |Earthworks Lot 1.00
Structure Excavation cu.m. 204.32
Embankment 56.1 314.13
Equipments/Tools (10% of labor cost) lot 1.00
Sub-total
C. |Rebar Works kg. 18,224.83
12mm Diam. RSB (Grade 40) pcs 858.00
16mm Diam. RSB (Grade 40) pcs 507.00
20mm Diam. RSB (Grade 40) pcs 598.00
#16 G.l. Tie Wire kg 146.00
Equipments/Tools (10% of labor cost) lot 1.00
Sub-total
D. |Concreting Works 144.59 234.50
Structural Concrete (Class A) cu.m. 218.46
Portland Cement bags 1,966.00
Crushed Gravel, 3/4" cu.m. 218.46
Crushed Sand cu.m. 109.23
Rough Lumber bd.f.t 5,097.40
Plywood, Ordinary 1/4"x 4'x 8 pcs 117.00
CWN kg 51.00
Weepholes, uPVC 3" l.m. 65.54
Filter Cloth sq.m. 3.27
Lean Concrete (Class B) cu.m. 11.09
Portland Cement bags 83.00
Crushed Gravel, 3/4" cu.m. 11.09
Crushed Sand cu.m. 5.55




Pavement (Class B) cu.m. 4.95
Portland Cement bags 37.00
Crushed Gravel, 3/4" cu.m. 4.95
Crushed Sand cu.m. 2.48
Equipments/Tools (10% of labor cost) lot 1.00
Sub-total

Steel Works Lot 1.00
G.l. Pipe 2"@ Sch.40 35 20.00
Steel Matting

3.2mmx50mmx50mmx4'x8' pcs 16.00
Flat Bar 1" x 4.5mm pcs 47.00
Welding Rod 15 15.00
Red Oxide Primer gal 6.00
Equipments/Tools (10% of labor cost) lot 1.00
Sub-total

l. Direct Cost

Indirect Cost __ % of (I-Gen Req))

Tax (5% of | & II)

Iv.

Total Construction Cost (I + Il + 1II)

Prepared:

(SIGNATURE OVER PRINTED NAME)

Construction Firm




