
 
REQUEST FOR QUOTATION (RFQ)
	NAME & ADDRESS OF BIDDER
	DATE:  11 December 2020

	
	 RFQ/UNDP/Cross Border/Construction/ 2020/100


Dear Sir / Madam:

We kindly request you to submit your quotation for the Construction of Warehouse in Loguatuo, Nimba County.

  as detailed in Annex 1 of this RFQ.  When preparing your quotation, please be guided by the form attached hereto as Annex 2.  UNDP General Terms & Conditions are at Annex 3.  
Quotations may be submitted on or before Friday, 18 December 2020 at 12:00 Noon Liberia local time and via (choose appropriate box) 
☑E-mail: bids.lr@undp.org subject  marked: RFQ/UNDP/Cross Border/Construction/2020/100

Quotations submitted by email must be limited to a maximum of 2MB, virus-free and no more than 3email transmissions.  They must be free from any form of virus or corrupted contents, or the quotations shall be rejected.  

It shall remain your responsibility to ensure that your quotation will reach the address above on or before the deadline.  Quotations that are received by UNDP after the deadline indicated above, for whatever reason, shall not be considered for evaluation.  If you are submitting your quotation by email, kindly ensure that they are signed and in the pdf format, and free from any virus or corrupted files.

Please take note of the following requirements and conditions pertaining to the supply of the above mentioned good/s:  
	Delivery Terms 
[INCOTERMS 2010] 

(Pls. link this to price schedule)
	☑DAP

	Customs clearance
, if needed, shall be done by:
	N/A


	Exact Address/es of Delivery Location/s (identify all, if multiple)
	Loguatuo, Nimba , COUNTY


	Commencement of Work
	☑ two weeks upon issuance of the Contract/Purchase Order (PO)


	Duration of works
	☑ 4 months after signing of the contract

	Mode of Transport
	 ☑LAND

	
	

	Preferred 

Currency of Quotation

	☑United States Dollars
 

	Site visit (Optional ) 
	Not organized by UNDP but recommended

	Value Added Tax on Price Quotation
 & MCC Fees
	☑ Must be exclusive of VAT and other applicable indirect taxes


	Warranty
	 ☑Warranty on goods for one year where applicable 

	Deadline for the Submission of Quotation 
	Friday 18th December 2020 noon Liberia Local Time


	All documentations, including catalogs, instructions and operating manuals, shall be in this language 
	☑ English        


	MANDATORY Documents to be submitted

	☑ Duly Accomplished Form as provided in Annex 2 (using Excel sheet attached), and in accordance with the list of requirements in Annex 1;

☑Latest Business Registration Certificate.
☑ Valid certificate delivered by Government
☑ List of Equipment

☑ Client listing for the provision of similar goods provided with contact details, email address for reference check. Must have implemented work in similar value
☑Bidder's Proposed Key Personnel
☑ Completed Excel sheet for Financial proposal


	Period of Validity of Quotes starting the Submission Date
	☑120 days 
In exceptional circumstances, UNDP may request the Vendor to extend the validity of the Quotation beyond what has been initially indicated in this RFQ.   The Proposal shall then confirm the extension in writing, without any modification whatsoever on the Quotation.  

	Partial Quotes
	☐ NOT permitted, 


	Payment Terms

	According to milestones:

1-
Mobilization on site/works start
:15%

2-
Upon 70% completion of Works: 40%

3-
Upon 100% completion of Works: 35%

A 10% for the total value of the contract will be withheld as retention fees for the period within 6 months

	Liquidated Damages 
	0.5 % of total contract amount for each day of delay and maximum of 30 days after which contract will be terminated.

	Evaluation Criteria 

	Eligibility
Verification of Mandatory documents to be submitted
Technical 
· Compliance with requirements in BOQ

· Construction / Work Schedule

· Construction Equipment details

· CVs of Key Personnel
Financial

· Detailed analysis of the price schedule based on requirements listed in Annex 1- BoQ and quoted for by the bidders in Annex 2.

· Financial Examination of Bids and comparison of Bids after Arithmetic checks of the BOQs

	UNDP will award to:


	☑ One vendor

	Type of Contract to be Signed
	☑ Purchase Order/ Contract for Civil Works 

	Special conditions of Contract
	☑ Cancellation of PO/Contract if the delivery/completion is delayed by one month. 
☑Forfeiture of bid security if submitted with the bids 


	Conditions for Release of Payment
	☑Passing Inspection and Certification of CRC focus point
☑ Written Acceptance of Goods based on full compliance with RFQ requirements by the end user

	Annexes to this RFQ

	☑ Specifications of the Works Required (Annex 1)

☑ Form for Submission of Quotation (Annex 2)

☑ General Terms and Conditions / Special Conditions (Annex 3).  
Non-acceptance of the terms of the General Terms and Conditions (GTC) shall be grounds for disqualification from this procurement process.  


	Contact Person for Inquiries
(Written inquiries only)

	info.lr.procurement@undp.org
Any delay in UNDP’s response shall be not used as a reason for extending the deadline for submission, unless UNDP determines that such an extension is necessary and communicates a new deadline to the Proposers.


Rehabilitation works offered shall be reviewed based on completeness and compliance of the quotation with the minimum specifications described above and any other annexes providing details of UNDP requirements. 

The quotation that complies with all of the specifications, requirements and offers the lowest price, as well as all other evaluation criteria indicated, shall be selected.  Any offer that does not meet the requirements shall be rejected.
Any discrepancy between the unit price and the total price (obtained by multiplying the unit price and quantity) shall be re-computed by UNDP.  The unit price shall prevail and the total price shall be corrected.  If the supplier does not accept the final price based on UNDP’s re-computation and correction of errors, its quotation will be rejected.  
After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract based only on the prices of the goods in the event that the transportation cost (freight and insurance) is found to be higher than UNDP’s own estimated cost if sourced from its own freight forwarder and insurance provider.  
At any time during the validity of the quotation, no price variation due to escalation, inflation, fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received the quotation.   At the time of award of Contract or Purchase Order, UNDP reserves the right to vary (increase or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent (25%) of the total offer, without any change in the unit price or other terms and conditions.  

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General Terms and Conditions attached hereto.  The mere act of submission of a quotation implies that the vendor accepts without question the General Terms and Conditions of UNDP herein attached as Annex 3.
UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be responsible for any costs associated with a Supplier’s preparation and submission of a quotation, regardless of the outcome or the manner of conducting the selection process. 

Please be advised that UNDP’s vendor protest procedure is intended to afford an opportunity to appeal for persons or firms not awarded a purchase order or contract in a competitive procurement process.  In the event that you believe you have not been fairly treated, you can find detailed information about vendor protest procedures in the following link: http://www.undp.org/procurement/protest.shtml . 
UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements, design, specifications, cost estimates, and other information used in this RFQ.  
UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to identifying and addressing all such acts and practices against UNDP, as well as third parties involved in UNDP activities.  UNDP expects its suppliers to adhere to the UN Supplier Code of Conduct found in this link : http://www.un.org/depts/ptd/pdf/conduct_english.pdf 
Thank you and we look forward to receiving your quotation.

                                                                                                                          Sincerely yours,
                                                                                                                          Mulugeta Abebe 

                                                                                                                          DRR/ Operations                
      11 December 2020
Annex 1: Technical Specifications

[image: image1.png]Empowered lives.
Resilient nations.




                         Construction of Warehouse Building in Loguatuo, Nimba County  
	BILL OF QUANTITIES FOR THE CONSTRUCTION OF WAREHOUSE  

	Item
	Description
	Unit
	
	Qty
	

	A
	Preliminary and General Items
	 
	 
	 
	 

	 
	All items rates should be inclusive of materials, labour,transpotation,profit,tax and all cost necessary to complete the  whole item of work
	Note
	 
	 
	 

	1
	Mobilization
	 
	 
	 
	 

	1.1
	Mobilization/demobilization; the contractor's general obligations for all charges in respect of the establishment of the contractor's  camps, equipment, personnel accommodation and construction plant on the site, and also the financing costs, risks, legal and contractual obligations, security arrangement for works and camps  and general items of cost not covered elsewhere in the BOQ. This includes satisfactory demobilization upon completion of the project
	L.S
	
	 1.00
	 

	 
	 
	 
	 
	 
	 

	A1
	Sub Total Preliminary & General items
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	B
	WAREHOUSE BUILDING
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	SUB-STRUCTURE WORKS (WAREHOUSE BUILDING)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Site Preparation (Clearing and Grubbing)
	 
	 
	 
	 

	1.1
	Clearing and grubbing of vegetation in the construction site and removal/disposal of objectionable materials resulting from the clearing and grubbing as instructed by the Site Engineer. This includes setting out of the building.
	SQ.Yd
	1120.00 

 

	 
	 
	 

 
	 

 

	2
	Foundation Excavation For Warehouse Building
	 

 
	 

 

	2.1
	 Earth excavation of foundation trenches for warehouse building and plinth drainage as per lines or elevations shown in the plan or as instructed by UNDP Engineer, including carting away of surplus soil. This includes excavation of plinth protection around the building.
	Cu.Yd
	 95.02

 

	 
	 
	 

 
	 

 

	3
	Termite Proofing
	 

 
	 

 

	3.1
	Providing and carrying out termite proofing by spraying  anti-termite  FMC, DRUSBAN or approved equivalent mixed with water in  the specified ratio (1:40) and as per instructions of  the  manufacturer  under floors  over  the  filling  and  all  peripheral  sides  of  the trenches for foundation etc. Complete in all  respects  as per drawings, technical provision and or as  directed  by the Engineer Incharge.
	 

 
	 

 

	a
	Under Wall Foundation
	SQ.Ft
	849.12 

 

	b
	Under Floor
	SQ.Ft
	2294 

 

	c
	Under Ramp
	SQ.Ft
	400.1 

 

	d
	Purposed Horizontal Plinth Protection
	SQ.Ft
	710.4 

 

	 
	 
	 

 
	 

 

	4
	Structure Backfill
	 

 
	 

 

	4.1
	Supplying of suitable backfilling materials, either from the excavated materials or from a nearest borrow pits to excavated foundation and raise to the flooring subgrade as shown in the drawings and specifications. Backfilled materials are to be compacted in 6'' horizontal layer up to the required level. This includes 5cm or 2'' sand fill.
	Cu.Yd
	 74.83

 

	 
	 
	 

 
	 

 

	5
	Steel Reinforcement for Foundation Columns,Footings and Ground  Beam 
	 

 
	 

 

	5.1
	Cut, bend, place and tie in position reinforcement bars for the foundation columns,footings,and grade beams as showin in the drawings and as per instruction of UNDP Engineer. 
	 

 
	 

 

	a
	12mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	684.53 

 

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	 

173.00 

	c
	Tie wire
	Bdl
	 

6.00 

	 
	 
	 

 
	 

 

	6
	Concrete Works for Foundation Columns,Footings, Ground & Over site Concrete works 
	 

 
	 

 

	6.1
	Prepare and cast insitu reinforced concrete for foundation columns footings, columns and beams using concrete mix M15 (1:2:4) and block wall footings and over site concrete using concrete mix M10 (1:3:6) including all required form work for high quality and smooth finishing of all concrete works  as per  drawings. 
	 

 
	 

 

	a
	Columns footings M15(1:2:4)
	Cu.Yd
	           3.90 
	 
	 

	b
	Coulmns M15(1:2:4)
	Cu.Yd
	           1.55 
	 
	 

	 
	Grade beam m15(1:2;4)
	Cu.Yd
	           6.51 
	 
	 

	c
	Bloock wall footings M10(1:3:6)
	Cu.Yd
	        30.42 
	 
	 

	d
	Over site concrete M10(1:3:6). Include 2'' mortar finish floor screeding use (1;3) mortar mix.
	Cu.Yd
	        34.03 
	 
	 

	 
	 
	 
	 
	 
	 

	7
	Concrete Works for Plinth, drainages & ramp
	 
	 
	 
	 

	7.1
	Prepare and cast insitu reinforced concrete for plinth foundation, walls, drainages and ramp using concrete mix M15 (1:2:4)   as per  drawings. 
	Cu.Yd

        
	 

 17.99

	 
	 
	 

 
	 

 

	8
	Steel Reinforcement for Over site concrete, Plinth and drainages
	 

 
	 

 

	8.1
	Cut, bend, place and tie in position reinforcement bars for the Over site concrete works, Plinth and grainages as showin in the drawings and as per instruction of UNDP Engineer. 8mm diameter reinforcement bars ( Twisted or Ribbed)
	 

 
	 

 

	a
	Over site Concrete. 8mm Ɵ @6'' o/c both ways
	Kg
	 

 528.66

	b
	Plinth and drainages
	Kg
	 

 528.76

	c
	Tie wire
	Bdl
	 

 10.00

	 
	 
	 

 
	 

 

	9
	Masonry Works/Construction of 20cm/8'' thk CHB Structure Wall. 
	 

 
	 

 

	9.1
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for both interior and exterior unit walls including cement mortar for block laying  and the plastering of both sides as per drawimgs. 
	Sq.Yd
	 

 100.61

	 
	 
	 

 
	 

 

	10
	Rough Plumbing works
	 

 
	 

 

	10.1
	Supply and fix all plumbing pipes, fittings  for bathroom area before placement of over site concrete.
	L/S
	 

1.00

	 
	 
	 

 
	 

 

	B1
	Sub Total Substructure Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	C
	SUPER STRUCTURE WORKS (WAREHOUSE BUILDING)
	 

 
	 

 

	 
	 
	 

 
	 

 

	1
	Concrete Works for Columns extension,Lintels and Tie Beams 
	 

 
	 

 

	1.1
	Prepare and cast insitu reinforced concrete for columns,lintels and beams   using concrete mixture of M15 (1:2:4) including all required formwork and scaffodings for high quality and smooth finishing of all concrete works  as per drawings. 
	 

 
	 

 

	a
	Extension columns
	Cu.Yd

           
	 

2.91 

	b
	Lintels above openings
	Cu.Yd

           
	 

1.41 

	c
	Beams
	Cu.Yd

           
	 

7.96 

	 
	 
	 

 
	 

 

	5
	Steel Reinforcement for  Columns extension, Lintels and tie beam
	 

 
	 

 

	5.1
	Cut, bend, place and tie in position reinforcement bars for the super structure columns extension,lintels and tie beams as showin in the drawings and as per instruction of UNDP Engineer. This includes formwork
	 

 
	 

 

	a
	12mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	 

723.69 

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	 

450.00 

	c
	Tie wire
	Bdl
	 

8.00 

	 
	 
	 

 
	 

 

	6
	Masonry Works/Construction of  Breeze blocks ,15cm/6'',20cm/8'' thk CHB Structure Wall. 
	 

 
	 

 

	6.1
	Supplying and laying of 15cm thick concrete hollow blocks for warehouse office interior walls including cement mortar and plastering both sides as per drawimgs. 
	Sq.Yd
	 

30.95 

	6.2
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for  warehouse &  office exterior walls including cement mortar and plastering both sides as per drawimgs. 
	Sq.Yd
	 

293.74 

	6.3
	Supplying and laying of breeze blocks for warehouse ventillations including cement mortar and plastering both sides as per  drawimgs. 
	Sq.Yd
	 

69.47 

	 
	 
	 

 
	 

 

	C1
	Sub Total Super structure Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	D
	ROOFING WORKS
	 

 
	 

 

	 
	 
	 

 
	 

 

	1
	Supply and fix profile 28 gauge alloy zinc sheets 26''  wide and 8 ft long including the cost of  lumber frames using 2"x 6" wall plates, 2''x4'' rafter, 2'' x 2'' purlins, 2'' x 6'' bottom chord, and 2'' x 6'' king post. Truss members shall be secured to concrete with anchorebolts complete in all respects. Fascia board shall be covered with plain sheet of 28 gauge alloy zinc at all external edges  and false ceiling on the eave of the building with plain 28 gauge alloy zinc supported with timbers framing  (fixed with appropriate nails) and wherever necessary to provide weather tightness and finished appearance, etc. Apply 2 coats of creosote (carboline) on all roof memebers except eave board and plain 28 alloy zinc sheets. All other roofing material are deemed to be included. Also install transparent plastic sheet no. 10 on both sides of the warehouse roof and not office area.
All works to be carried out as shown in Dwg or as per instruction from the UNDP Engineer incharge.
	Sq.Yd
	 

364.99

	 
	 
	 

 
	 

 

	D1
	Sub Total Roofing Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	E
	CEILING WORKS
	 
	 
	 
	 

	1
	Supply and fix 3/8'' or 8 mm thick plywood ceiling including designed 1-1/2'' x 1/2'' x 14'-0'' center strips and corners strips at wall edges, firmly nailed to ceiling and other suitable hanging arrangements using hanger clips jointing clips. GI wire including provision of opening for lights, if required including the cost of 2' x 4' framing of joist spacing to support the false ceiling and fixed to 2'' x 2'' lumber. Also used creosote (carboline) on all ceiling memebers. Use dark varnish on all surfaces including strips.
	Sq.Yd
	 

64.00 

	2
	Supply and fix 28 gauge alloy flash sheeting 3' wide to all eves including other suitable hanging arrangements using hanger clips jointing clips. GI wire including provision of opening for lights, if required including the cost of 2' x 3' framing of joist spacing to support the false ceiling and fixed to 2'' x 2'' lumber. Also used creosote (carboline) on all ceiling  memebers.
	Sq.Yd
	 

88.53 

	3
	Supply and apply 28gauge alloy flash sheet on (1''x10'') fascia board using alloy nails.
	Sq.Yd
	 

24.58 

	 
	 
	 

 
	 

 

	E1
	Sub Total Ceiling Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	F
	DOORS WORK
	 

 
	 

 

	1
	Supplying and installation of slidding metal gate (16'-0'' x 10'-0'') to warehouse main entrance including heavy duty pad locks, two cylinder locks and rolling accessories complete. Apply two coats of anti rust and enamel paint on both surfaces including fames (Briton Preffered).  
	Set
	 

1.00 

	2
	Supplying and installation of single metal door (3'-0'' x 7'-0'') to office main entrance including one cylinder locks and hinges complet. Apply two coats of anti rust and enamel paint on both surfaces including fames (Briton Preffered). Color to be selected by owners.  
	Set
	 

1.00 

	3
	Supplying and installation of single leaf panel door (3'-0'' x 7'-0'') to office  entrances including one cylinder locks and hinges complet. Apply two coats of primer and enamel paint on both surfaces including fames (Briton Preffered). Color to be selected by owners.  
	Set
	 

4.00 

	4
	Supplying and installation of single leaf plywood door (2'-6'' x 7'-0'') to bathroom  entrance including one cylinder locks and hinges complet. Apply two coats of primer and enamel paint on both surfaces including fames (Briton Preffered). Color to be selected by owners.  
	Set
	 

1.00 

	 
	 
	 

 
	 

 

	F1
	Sub Total Doors Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	G
	WINDOWS WORK
	 

 
	 

 

	1
	Supplying and installation of bouble leaf aluminium windows including frames and opening at both sides with mosquito net  (4'-0'' x 4'-0'') to office  windows opening.  
	Set
	 

 4.00

	2
	Supplying and installation of bouble leaf aluminium windows including frames and opening at both sides with mosquito net  (2'-0'' x 2'-0'') to bathroom opening.  
	Set
	 

 1.00

	 
	 
	 

 
	 

 

	G1
	Sub Total for Windows work
	 

 
	 

 

	 
	 
	 

 
	 

 

	H
	ELECTRICAL WORKS
	 
	 
	 
	 

	1
	Circuit wiring from DB to all electrict points (light and switch boards) with 2x2.5 sq.mm +1x1.5 sq.mm ECC Single Core Cable in 20 mm dia pvc Pipe..
	No
	 

45.00 

	2
	Supply and installation of the LED ECHO 18 watt  SPOT LIGHT fixed in fall cieling light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	 

8.00 

	3
	Supply and installation of the LED ECHO 18 watt Wall Brackets Bulb fixed on wall  light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	 

8.00

	4
	Supply and installation of the LED ECHO 18 watt WALL LIGHT fixed on wall light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	 

2.00 

	5
	Supply and installation of the LED ECHO 18 watt hanging light fixed on truss light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	 

6.00 

	6
	Supply and installation of following 10 Amps, one-way gang type switches(Max upto 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	 

6.00 

	7
	Supply and installation of following 10 Amps, two-way gang type switches(Max upto 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	 

2.00 

	8
	P/F Switch SP socket outlet 3 pin, 5 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	 

10.00 

	9
	P/F Power Plug outlet 3 pin, 15 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	 

2.00 

	10
	Distribution boards  as per requirement made with 16 SWG sheet steel housing , flush in wall , surface type with approved color as required circuit breakers and components (Bus bar,Amp,Volt Meter,3 xPhase Indicator etc)
	No
	 

 1.00

	H1
	Sub Total for Windows work
	 

 
	 

 

	 
	 
	 

 
	 

 

	I
	FINISHING PLUMBING WORKS
	 

 
	 

 

	1
	Supply and install WC using adhesive
	Set
	 

1.00 

	2
	Supply and install wash hand basin
	Set
	 

1.00 

	3
	Supply and install floor drains, pipes, shower head, soap holder, mirrior etc
	L/S
	 

1.00 

	4
	Supply and installation of 2'' pvc pipe including screen,glue,labor and transpotation and profit
	Pc
	 
	 2.00

	 
	 
	 

 
	 
	 

	I1
	Sub Total for Finishing Plumbing work
	 

 
	 
	 

	 
	 
	 

 
	 
	 

	J
	TILE WORKS
	 

 
	 
	 

	1
	Providing and fixing Porcelain Tiles 12"x12" full body best quality approved colour with border and pattern as per drawing i/c base mortar bond joint filling with epoxy filler same color as approved (Best Quality) or equivalent. Including Floor & Skirting 
	 

 
	 

 

	1.1
	a) Offices  (Floor Tiles)
	Sft
	 

765 

	2
	Providing and laying Bath tiles any colour/Ceramic glazed/ non skid tiles in walls and floors, set in cement mortor and joint grouted with epoxy filler   including 1:4 cement plaster complete all as specified joints to filling with matching colour upto size 12" x 12" (Best Quality)
	 

 
	 

 

	2.1
	a) Bath  (Floor Tiles)
	Sft
	 

49 

	2.2
	b) Bath ( Walls Tiles)
	Sft
	 

140 

	 
	 
	 

 
	 

 

	J1
	Sub Total for Tiles work
	 

 
	 

 

	 
	 
	 

 
	 

 

	K
	HOLDING TANK (7'-0''x10'-0''x10'-0'') ft
	 

 
	 

 

	 
	Construction of Sewage holding tank  7ft x 10ft x 10ft using #4 dia steel 8" c/c in wall foundation and #3 dia steel 6" c/c in wall and (1:2:4) concrete in foundation and walls. And Filling or gravals and sand in layers as per drawing. Sokage pit clear depth  is 5ft  Complete all kind of work as per drawing and engineer instructions.
	No
	 

1 

	 
	Construction of (2x2x1.5) ft Manholes complete with all as specified. Complete all kind of work as per drawing and Engineer instructions.
	No
	 

3 

	 
	 
	 

 
	 

 

	K1
	Sub Total for Holding  Tank
	 

 
	 

 

	 
	 
	 

 
	 

 

	L
	PAINTING WORKS
	 

 
	 

 

	1
	Internal painting three coats of matt enamel (ICI, BERGER)/BRITON after the preparation of surface on walls and roof in approved shade. Including three coats of paint over primer applied over putty filled surface prepared with sand papering including the cost of one primer coat complete over plastered surface on walls and ceiling etc. at any height and any  floor and as directed by the Engineer Incharge.(Primer and putty should be also of ICI /Berger/Nippon or approved brand).
	Sq.Yd
	 

520.44 

	2
	External painting three coats with matt enamel (ICI, BERGER)/BRITON of approved shade on plaster surface (external) including the cost of clearing the surface, sand papering etc. complete in all respect or as directed by Engineer Incharge.
	Sq.Yd
	 

341.67 

	3
	Door Paint/Varnish
	 

 
	 

 

	3.1
	P/Apply  Enamel paint 3 coats approved colour   best quality & approved brand(Panel door shutter and frame)
	Sq.Yd
	 

56 

	4
	Epoxy Flooring
	 

 
	 

 

	4.1
	Providing and applying 3 coats of EPOXY paint with roller on flooring with 4" skirting of approved color and make  including  surface preparation, epoxy primer, filling imperfections with epoxy grout and complete in all respects and satisfaction of Engineer in charge
	 

 
	 

 

	a
	On Warehouse Floor & Ramp. 
	Sq.Yd
	 

 159.89

	b
	P/F Windows Curtain / blinds for W1 
	No
	 

4 

	c
	P/F Windows Curtain / blinds for W2 
	No
	 

1 

	 
	 
	 

 
	 

 

	L1
	Sub Total for Holding  Tank
	 

 
	 

 

	 
	 
	 

 
	 

 

	 
	TOTAL COST FOR WAREHOUSE BUILDING
	 

 
	 

 

	G
	Total for Cost for Lot 1 (A1+B1+C1+D1+E1+F1+G1+H1+I1+J1+K1+L1)
	 

 
	 

 

	 
	 
	 

 
	 

 

	3
	GENERATOR HOUSE
	 

 
	 

 

	 
	 
	 

 
	 

 

	A
	STRUCTURAL WORKS
	 

 
	 

 

	 
	 
	 

 
	 

 

	1
	Foundation Excavation For Generator House
	 

 
	 

 

	1.1
	Setting out of the structure, earth excavation of foundation trenches for generator house and plinth as per lines or elevations shown in the plan or as instructed by UNDP Engineer, including carting away of surplus soil. This includes excavation of plinth protection around the building.
	Cu.Yd
	 

 7.10

	 
	 
	 

 
	 

 

	2
	Termite Proofing
	 

 
	 

 

	2.1
	Providing and carrying out termite proofing by spraying  anti-termite  FMC, DRUSBAN or approved equivalent mixed with water in  the specified ratio (1:40) and as per instructions of  the  manufacturer  under floors  over  the  filling  and  all  peripheral  sides  of  the trenches for foundation etc. Complete in all  respects  as per drawings, technical provision and or as  directed  by the Engineer Incharge.
	 

 
	 

 

	a
	Under Wall Foundation
	SQ.Ft
	 

 14.22

	b
	Under Floor
	SQ.Ft
	 

 19.2

	c
	Under Ramp
	SQ.Ft
	 

 4.8

	d
	Purposed Horizontal Plinth Protection
	SQ.Ft
	 

 16.35

	 
	 
	 

 
	 

 

	3
	Structure Backfill
	 

 
	 

 

	3.1
	Supplying of suitable backfilling materials, either from the excavated materials or from a nearest borrow pits to excavated foundation and raise to the flooring subgrade as shown in the drawings and specifications. Backfilled materials are to be compacted in 6'' horizontal layer up to the required level. This includes 5cm or 2'' sand fill.
	Cu.Yd
	 

3.55

	 
	 
	 

 
	 

 

	4
	Steel Reinforcement for Foundation & Superstructure  Columns,Footings, Ground  Beam, super structure & lintel  
	 

 
	 

 

	4.1
	Cut, bend, place and tie in position reinforcement bars for the foundation columns,footings,and grade beams as showin in the drawings and as per instruction of UNDP Engineer. 
	 

 
	 

 

	a
	12mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	 

 206.96

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	 

 30.54

	c
	Tie wire
	Bdl
	 

 2.00

	 
	 
	 

 
	 

 

	5
	Concrete Works for Foundation & Superstructure Columns, Footings, Ground & stuper structure beam and lintels  
	 

 
	 

 

	5.1
	Prepare and cast insitu reinforced concrete for foundation columns footings, columns and beams using concrete mix M15 (1:2:4) and block wall footings and over site concrete using concrete mix M10 (1:3:6) including all required form work for high quality and smooth finishing of all concrete works  as per  drawings. 
	 

 
	 

 

	a
	Columns footings M15(1:2:4)
	Cu.Yd

           
	 

 0.55

	b
	Coulmns M15(1:2:4)
	Cu.Yd

           
	 

 1.04

	 
	Beams M15(1:2;4)
	Cu.Yd

           
	 

 2.13

	c
	Bloock wall footings M10(1:3:6)
	Cu.Yd

           
	 

 2.31

	d
	Over site concrete M10(1:3:6). Include 2'' mortar finish floor screeding use (1;3) mortar mix.
	Cu.Yd

           
	 

 4.16

	 
	 
	 

 
	 

 

	6
	Concrete Works for Plinth & ramp
	 

 
	 

 

	6.1
	Prepare and cast insitu reinforced concrete for plinth foundation, walls, and ramp using concrete mix M15 (1:2:4)   as per  drawings. 
	Cu.Yd

           
	 1.38

 

	 
	 
	 

 
	 

 

	7
	Steel Reinforcement for Over site concrete & Plinth 
	 

 
	 

 

	7.1
	Cut, bend, place and tie in position reinforcement bars for the Over site concrete works, Plinth and grainages as showin in the drawings and as per instruction of UNDP Engineer. 8mm diameter reinforcement bars ( Twisted or Ribbed)
	 

 
	 

 

	a
	Over site Concrete. 8mm Ɵ @6'' o/c both ways
	Kg
	 

 105.87

	b
	Plinth 
	Kg
	 

 84.87

	c
	Tie wire
	Bdl
	 

 1.00

	 
	 
	 

 
	 

 

	8
	Masonry Works/Construction of 20cm/8'' thk CHB Structure Wall. 
	 

 
	 

 

	8.1
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for both interior and exterior unit walls including cement mortar for block laying  and the plastering of both sides as per drawimgs. 
	Sq.Yd
	 

 52.36

	8.2
	Supplying and laying of breeze blocks for warehouse ventillations including cement mortar and plastering both sides as per  drawimgs. 
	Sq.Yd
	 

 9.60

	 
	 
	 

 
	 

 

	A1
	Sub Total Structural Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	B
	ROOFING WORKS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Supply and fix profile 28 gauge alloy zinc sheets 26''  wide and 8 ft long including the cost of  lumber frames using 2"x 6" wall plates, 2''x4'' rafter, 2'' x 2'' purlins, 2'' x 6'' bottom chord, and 2'' x 6'' king post. Truss members shall be secured to concrete with anchorebolts complete in all respects. Fascia board shall be covered with plain sheet of 28 gauge alloy zinc at all external edges  and false ceiling on the eave of the building with plain 28 gauge alloy zinc supported with timbers framing  (fixed with appropriate nails) and wherever necessary to provide weather tightness and finished appearance, etc. Apply 2 coats of creosote (carboline) on all roof memebers except eave board and plain 28 alloy zinc sheets. All other roofing material are deemed to be included. Also install transparent plastic sheet no. 10 on both sides of the warehouse roof and not office area.
All works to be carried out as shown in Dwg or as per instruction from the UNDP Engineer incharge.
	Sq.Yd
	 

40.04

	 
	 
	 
	 
	 
	 

	B1
	Sub Total Roofing Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	C
	DOORS WORK
	 
	 
	 
	 

	1
	Supplying and installation of double  metal gate (6'-0'' x 8'-0'') to warehouse main entrance including heavy duty pad lock, two cylinder locks and hinges complet. Apply two coats of anti rust and enamel paint on both surfaces including fames (Briton Preffered).  
	Set
	 

1.00 

	 
	 
	 

 
	 

 

	C1
	Sub Total Doors Work
	 

 
	 

 

	 
	 
	 

 
	 

 

	 
	 
	 

 
	 

 

	D
	ELECTRICAL WORKS
	 

 
	 

 

	 
	 
	 

 
	 

 

	1
	Circuit wiring from DB to all electric points (light and switch boards) with 2x2.5 sq.mm +1x1.5 sq.mm ECC Single Core Cable in 20 mm dia pvc Pipe..
	No
	 

6.00 

	2
	P/ Install  Automatic Transfer Switch(ATS) for 40 Amp for Generator
	No
	 

 1.00

	3
	P/Install 4 Cables #8 AWG 3 Phase in 1.5" PVC Conduit 
	rft
	 

200.00 

	4
	P/Install 1 Cable #10 AWG 
	rft
	 

200.00 

	5
	Supply and installation of the LED ECHO 18 watt light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	 

3.00 

	6
	Supply and installation of following 10 Amps, one-way gang type switches(Max up to 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	 

1.00 

	7
	S/F Switch SP socket outlet 3 pin, 5 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	 

1.00 

	8
	P/F Power Plug outlet 3 pin, 15 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	 

1.00 

	 
	 
	 

 
	 

 

	D1
	Sub Total for Electrical work
	 

 
	 

 

	 
	 
	 

 
	 

 

	E
	PAINTING WORKS
	 

 
	 

 

	1
	Painting three coats of matt enamel (ICI, BERGER/BRITON) after the preparation of surface on walls and roof in approved shade. Including three coats of paint over primer applied over putty filled surface prepared with sand papering including the cost of one primer coat complete over plastered surface on walls and ceiling etc. at any height and any  floor and as directed by the Engineer In charge.(Primer and putty should be also of ICI /Berger/Nippon or approved brand).
	Sq.Yd
	 

 44.44

	2
	Painting three coats with Briton enamel paint deluxe (ICI or equivalent make) of approved shade on plaster surface (external) including the cost of clearing the surface, sand papering etc. complete in all respect or as directed by Engineer In charge.
	Sq.Yd
	 

 55.58

	 
	 
	 

 
	 

 

	3
	Door Paint/varnish
	 

 
	 

 

	3.1
	P/Apply  Anti Rust Rust 2 coats approved colour  (ICI, BERGER/BRITON) (steel door shutter and frame).
	Sq.Yd
	 

 16.67

	4
	Epoxy Flooring
	 

 
	 

 

	4.1
	Providing and applying 3 coats of EPOXY paint with roller on flooring with 4" skirting of approved color and make  including  surface preparation, epoxy primer, filling imperfections with epoxy grout and complete in all respects and satisfaction of Engineer In charge
	 

 
	 

 

	a
	Floor & Ramp. 
	Sq.Yd
	 

 17.78

	 
	 
	 

 
	 

 

	E1
	Sub Total for Painting work
	 

 
	 

 

	 
	
	
	
	
	 

	 
	TOTAL COST FOR GENERATOR BUILDING
	 

 
	 

 

	F
	Total for Cost for (A1+B1+C1+D1+E1)
	 

 
	 

 

	 
	 
	 

 
	 

 

	4
	HAND DUG WELL FITTED WITH HAND PUMP
	 

 
	 

 

	A
	Excavate 4'-0''diameter by 50ft deep to capture adequate aquiffer. Fabricate and install 27 no of concrete culverts. Develop the well, install afridev pump, construct apron, and concrete block wall fence(plaster and paint)  around the well to avoid animal intrusion. Also apply chlorine to provide safe drinking water. Also install steel grill gate to the opening of the fence.
	L/S
	 

1 

	 
	TOTAL COST FOR WELL
	 

 
	 

 

	 
	Total for Cost for (A1)
	 
	 
	 
	 

	 
	
	
	
	
	 

	 
	SUMMARY COST
	
	
	
	 

	1
	PRELIMINARY 
	
	
	
	 

	2
	WAREHOUSE BUILDING
	
	
	
	 

	3
	GENERATOR HOUSE
	
	
	
	 

	4
	HAND DUG WELL
	
	
	
	 

	 
	
	
	
	
	 

	 
	TOTAL PROJECT COST
	
	
	
	 

	 
	
	
	
	
	 

	5
	Contigency (10% of G)
	 

 
	 

 

	 
	 
	 

 
	 

 

	6
	GRAND TOTAL PROJECT COST
	 
	 
	 
	               -   

	 
	 
	 
	 
	 
	 

	 
	NOTE: All item rates should be inclusive of materials, labour, transportation, profit, tax, insurance and all other costs necessary for completion of the whole item of works as indicated in the description for each item of work.


                                                                                                                             Mulugetga Abebe, 

          DRR/Operations                
          11 November 2019
Annex 2
FORM FOR SUBMITTING SUPPLIER’S QUOTATION

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery
)

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ Reference RFQ/UNDP/Cross Border/Construction/2020/0100
TABLE 1:  Price schedule Compliant with Bill of quantities/Technical Specifications and Requirements 
	BILL OF QUANTITIES FOR THE CONSTRUCTION OF  WAREHOUSE  

	Item
	Description
	Unit
	 Qty 
	Unit Cost
US$
	 Amount
US$. 

	A
	Preliminary and General Items
	 
	 
	 
	 

	 
	All items rates should be inclusive of materials, labor, transportation, profit, tax and all cost necessary to complete the  whole item of work
	Note
	 
	 
	 

	1
	Mobilization
	 
	 
	 
	 

	1.1
	Mobilization/demobilization; the contractor's general obligations for all charges in respect of the establishment of the contractor’s camps, equipment, personnel accommodation and construction plant on the site, and also the financing costs, risks, legal and contractual obligations, security arrangement for works and camps  and general items of cost not covered elsewhere in the BOQ. This includes satisfactory demobilization upon completion of the project
	L.S
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	A1
	Sub Total Preliminary & General items
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	B
	WAREHOUSE BUILDING
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	SUB-STRUCTURE WORKS (WAREHOUSE BUILDING)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Site Preparation (Clearing and Grubbing)
	 
	 
	 
	 

	1.1
	Clearing and grubbing of vegetation in the construction site and removal/disposal of objectionable materials resulting from the clearing and grubbing as instructed by the Site Engineer. This includes setting out of the building.
	SQ.Yd
	1120.00
	 
	 

	 
	 
	 
	 
	 
	 

	2
	Foundation Excavation for Warehouse Building
	 
	 
	 
	 

	2.1
	 Earth excavation of foundation trenches for warehouse building and plinth drainage as per lines or elevations shown in the plan or as instructed by UNDP Engineer, including carting away of surplus soil. This includes excavation of plinth protection around the building.
	Cu.Yd
	95.02
	 
	 

	 
	 
	 
	 
	 
	 

	3
	Termite Proofing
	 
	 
	 
	 

	3.1
	Providing and carrying out termite proofing by spraying anti-termite FMC, DRUSBAN or approved equivalent mixed with water in the specified ratio (1:40) and as per instructions of  the  manufacturer  under floors  over  the  filling  and  all  peripheral  sides  of  the trenches for foundation etc. Complete in all respects as per drawings, technical provision and or as directed by the Engineer In charge.
	 
	 
	 
	 

	a
	Under Wall Foundation
	SQ.Ft
	849.12 
	 
	 

	b
	Under Floor
	SQ.Ft
	2294 
	 
	 

	c
	Under Ramp
	SQ.Ft
	400.1 
	 
	 

	d
	Purposed Horizontal Plinth Protection
	SQ.Ft
	710.4 
	 
	 

	 
	 
	 
	 
	 
	 

	4
	Structure Backfill
	 
	 
	 
	 

	4.1
	Supplying of suitable backfilling materials, either from the excavated materials or from a nearest borrow pits to excavated foundation and raise to the flooring subgrade as shown in the drawings and specifications. Backfilled materials are to be compacted in 6'' horizontal layer up to the required level. This includes 5cm or 2'' sand fill.
	Cu.Yd
	74.83
	 
	 

	 
	 
	 
	 
	 
	 

	5
	Steel Reinforcement for Foundation Columns,Footings and Ground  Beam 
	 
	 
	 
	 

	5.1
	Cut, bend, place and tie in position reinforcement bars for the foundation columns,
footings, and grade beams as show in in the drawings and as per instruction of UNDP Engineer. 
	 
	 
	 
	 

	a
	12mm diameter reinforcement bars (Twisted or Ribbed)
	Kg
	684.53
	 
	 

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	173.00
	 
	 

	c
	Tie wire
	Bdl
	6.00
	 
	 

	 
	 
	 
	 
	 
	 

	6
	Concrete Works for Foundation Columns, Footings, Ground & Over site Concrete works 
	 
	 
	 
	 

	6.1
	Prepare and cast insitu reinforced concrete for foundation columns footings, columns and beams using concrete mix M15 (1:2:4) and block wall footings and over site concrete using concrete mix M10 (1:3:6) including all required form work for high quality and smooth finishing of all concrete works  as per  drawings. 
	 
	 
	 
	 

	a
	Columns footings M15(1:2:4)
	Cu.Yd
	           3.90 
	 
	 

	b
	Coulmns M15(1:2:4)
	Cu.Yd
	           1.55 
	 
	 

	 
	Grade beam m15(1:2;4)
	Cu.Yd
	           6.51 
	 
	 

	c
	Bloock wall footings M10(1:3:6)
	Cu.Yd
	        30.42 
	 
	 

	d
	Over site concrete M10(1:3:6). Include 2'' mortar finish floor screeding use (1;3) mortar mix.
	Cu.Yd
	        34.03 
	 
	 

	 
	 
	 
	 
	 
	 

	7
	Concrete Works for Plinth, drainages & ramp
	 
	 
	 
	 

	7.1
	Prepare and cast insitu reinforced concrete for plinth foundation, walls, drainages and ramp using concrete mix M15 (1:2:4)   as per  drawings. 
	Cu.Yd
	        17.99 
	 
	 

	 
	 
	 
	 
	 
	 

	8
	Steel Reinforcement for Over site concrete, Plinth and drainages
	 
	 
	 
	 

	8.1
	Cut, bend, place and tie in position reinforcement bars for the Over site concrete works, Plinth and grainages as showin in the drawings and as per instruction of UNDP Engineer. 8mm diameter reinforcement bars ( Twisted or Ribbed)
	 
	 
	 
	 

	a
	Over site Concrete. 8mm Ɵ @6'' o/c both ways
	Kg
	528.66
	 
	 

	b
	Plinth and drainages
	Kg
	528.76
	 
	 

	c
	Tie wire
	Bdl
	10.00
	 
	 

	 
	 
	 
	 
	 
	 

	9
	Masonry Works/Construction of 20cm/8'' thk CHB Structure Wall. 
	 
	 
	 
	 

	9.1
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for both interior and exterior unit walls including cement mortar for block laying  and the plastering of both sides as per drawimgs. 
	Sq.Yd
	100.61
	 
	 

	 
	 
	 
	 
	 
	 

	10
	Rough Plumbing works
	 
	 
	 
	 

	10.1
	Supply and fix all plumbing pipes, fittings  for bathroom area before placement of over site concrete.
	L/S
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	B1
	Sub Total Substructure Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	C
	SUPER STRUCTURE WORKS (WAREHOUSE BUILDING)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Concrete Works for Columns extension, Lintels and Tie Beams 
	 
	 
	 
	 

	1.1
	Prepare and cast insitu reinforced concrete for columns, lintels and beams   using concrete mixture of M15 (1:2:4) including all required formwork and scaffodings for high quality and smooth finishing of all concrete works  as per drawings. 
	 
	 
	 
	 

	a
	Extension columns
	Cu.Yd
	           2.91 
	 
	 

	b
	Lintels above openings
	Cu.Yd
	           1.41 
	 
	 

	c
	Beams
	Cu.Yd
	           7.96 
	 
	 

	 
	 
	 
	 
	 
	 

	5
	Steel Reinforcement for Columns extension, Lintels and tie beam
	 
	 
	 
	 

	5.1
	Cut, bend, place and tie in position reinforcement bars for the super structure columns extension, lintels and tie beams as show in in the drawings and as per instruction of UNDP Engineer. This includes formwork
	 
	 
	 
	 

	a
	12mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	723.69
	 
	 

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	450.00
	 
	 

	c
	Tie wire
	Bdl
	8.00
	 
	 

	 
	 
	 
	 
	 
	 

	6
	Masonry Works/Construction of Breeze blocks ,15cm/6'',20cm/8'' thk CHB Structure Wall. 
	 
	 
	 
	 

	6.1
	Supplying and laying of 15cm thick concrete hollow blocks for warehouse office interior walls including cement mortar and plastering both sides as per drawings. 
	Sq.Yd
	30.95
	 
	 

	6.2
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for warehouse & office exterior walls including cement mortar and plastering both sides as per drawings. 
	Sq.Yd
	293.74
	 
	 

	6.3
	Supplying and laying of breeze blocks for warehouse ventilations including cement mortar and plastering both sides as per  drawings. 
	Sq.Yd
	69.47
	 
	 

	 
	 
	 
	 
	 
	 

	C1
	Sub Total Super structure Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	D
	ROOFING WORKS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Supply and fix profile 28 gauge alloy zinc sheets 26''  wide and 8 ft long including the cost of  lumber frames using 2"x 6" wall plates, 2''x4'' rafter, 2'' x 2'' purlins, 2'' x 6'' bottom chord, and 2'' x 6'' king post. Truss members shall be secured to concrete with anchor bolts complete in all respects. Fascia board shall be covered with plain sheet of 28-gauge alloy zinc at all external edges and false ceiling on the eave of the building with plain 28-gauge alloy zinc supported with timbers framing (fixed with appropriate nails) and wherever necessary to provide weather tightness and finished appearance, etc. Apply 2 coats of creosote (carboline) on all roof members except eave board and plain 28 alloy zinc sheets. All other roofing material are deemed to be included. Also install transparent plastic sheet no. 10 on both sides of the warehouse roof and not office area.
All works to be carried out as shown in Dwg or as per instruction from the UNDP Engineer in charge.
	Sq.Yd
	364.99
	 
	 

	 
	 
	 
	 
	 
	 

	D1
	Sub Total Roofing Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	E
	CEILING WORKS
	 
	 
	 
	 

	1
	Supply and fix 3/8'' or 8 mm thick plywood ceiling including designed 1-1/2'' x 1/2'' x 14'-0'' center strips and corners strips at wall edges, firmly nailed to ceiling and other suitable hanging arrangements using hanger clips jointing clips. GI wire including provision of opening for lights, if required including the cost of 2' x 4' framing of joist spacing to support the false ceiling and fixed to 2'' x 2'' lumber. Also used creosote (carboline) on all ceiling members. Use dark varnish on all surfaces including strips.
	Sq.Yd
	64.00
	 
	 

	2
	Supply and fix 28-gauge alloy flash sheeting 3' wide to all eves including other suitable hanging arrangements using hanger clips jointing clips. GI wire including provision of opening for lights, if required including the cost of 2' x 3' framing of joist spacing to support the false ceiling and fixed to 2'' x 2'' lumber. Also used creosote (carboline) on all ceiling members.
	Sq.Yd
	88.53
	 
	 

	3
	Supply and apply 28gauge alloy flash sheet on (1''x10'') fascia board using alloy nails.
	Sq.Yd
	24.58
	 
	 

	 
	 
	 
	 
	 
	 

	E1
	Sub Total Ceiling Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	F
	DOORS WORK
	 
	 
	 
	 

	1
	Supplying and installation of sliding metal gate (16'-0'' x 10'-0'') to warehouse main entrance including heavy duty pad locks, two-cylinder locks and rolling accessories complete. Apply two coats of anti-rust and enamel paint on both surfaces including fames (Briton Preferred).  
	Set
	1.00
	 
	 

	2
	Supplying and installation of single metal door (3'-0'' x 7'-0'') to office main entrance including one-cylinder locks and hinges complete. Apply two coats of anti-rust and enamel paint on both surfaces including fames (Briton Preferred). Color to be selected by owners.  
	Set
	1.00
	 
	 

	3
	Supplying and installation of single leaf panel door (3'-0'' x 7'-0'') to office entrances including one-cylinder locks and hinges complete. Apply two coats of primer and enamel paint on both surfaces including fames (Briton Preferred). Color to be selected by owners.  
	Set
	4.00
	 
	 

	4
	Supplying and installation of single leaf plywood door (2'-6'' x 7'-0'') to bathroom entrance including one-cylinder locks and hinges complete. Apply two coats of primer and enamel paint on both surfaces including fames (Briton Preferred). Color to be selected by owners.  
	Set
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	F1
	Sub Total Doors Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	G
	WINDOWS WORK
	 
	 
	 
	 

	1
	Supplying and installation of bouble leaf aluminum windows including frames and opening at both sides with mosquito net  (4'-0'' x 4'-0'') to office  windows opening.  
	Set
	4.00
	 
	 

	2
	Supplying and installation of bouble leaf aluminium windows including frames and opening at both sides with mosquito net  (2'-0'' x 2'-0'') to bathroom opening.  
	Set
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	G1
	Sub Total for Windows work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	H
	ELECTRICAL WORKS
	 
	 
	 
	 

	1
	Circuit wiring from DB to all electrict points (light and switch boards) with 2x2.5 sq.mm +1x1.5 sq.mm ECC Single Core Cable in 20 mm dia pvc Pipe..
	No
	45.00
	 
	 

	2
	Supply and installation of the LED ECHO 18 watt  SPOT LIGHT fixed in fall cieling light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	8.00
	 
	 

	3
	Supply and installation of the LED ECHO 18 watt Wall Brackets Bulb fixed on wall  light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	8.00
	 
	 

	4
	Supply and installation of the LED ECHO 18 watt WALL LIGHT fixed on wall light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	2.00
	 
	 

	5
	Supply and installation of the LED ECHO 18 watt hanging light fixed on truss light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	6.00
	 
	 

	6
	Supply and installation of following 10 Amps, one-way gang type switches(Max upto 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	6.00
	 
	 

	7
	Supply and installation of following 10 Amps, two-way gang type switches(Max upto 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	2.00
	 
	 

	8
	P/F Switch SP socket outlet 3 pin, 5 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	10.00
	 
	 

	9
	P/F Power Plug outlet 3 pin, 15 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	2.00
	 
	 

	10
	Distribution boards  as per requirement made with 16 SWG sheet steel housing , flush in wall , surface type with approved color as required circuit breakers and components (Bus bar,Amp,Volt Meter,3 xPhase Indicator etc)
	No
	1.00
	 
	 

	H1
	Sub Total for Windows work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	I
	FINISHING PLUMBING WORKS
	 
	 
	 
	 

	1
	Supply and install WC using adhesive
	Set
	1.00
	 
	 

	2
	Supply and install wash hand basin
	Set
	1.00
	 
	 

	3
	Supply and install floor drains, pipes, shower head, soap holder, mirrior etc
	L/S
	1.00
	 
	 

	4
	Supply and installation of 2'' pvc pipe including screen,glue,labor and transpotation and profit
	Pc
	2.00
	 
	 

	 
	 
	 
	 
	 
	 

	I1
	Sub Total for Finishing Plumbing work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	J
	TILE WORKS
	 
	 
	 
	 

	1
	Providing and fixing Porcelain Tiles 12"x12" full body best quality approved colour with border and pattern as per drawing i/c base mortar bond joint filling with epoxy filler same color as approved (Best Quality) or equivalent. Including Floor & Skirting 
	 
	 
	 
	 

	1.1
	a) Offices  (Floor Tiles)
	Sft
	765
	 
	 

	2
	Providing and laying Bath tiles any colour/Ceramic glazed/ non skid tiles in walls and floors, set in cement mortor and joint grouted with epoxy filler   including 1:4 cement plaster complete all as specified joints to filling with matching colour upto size 12" x 12" (Best Quality)
	 
	 
	 
	 

	2.1
	a) Bath  (Floor Tiles)
	Sft
	49
	 
	 

	2.2
	b) Bath ( Walls Tiles)
	Sft
	140
	 
	 

	 
	 
	 
	 
	 
	 

	J1
	Sub Total for Tiles work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	K
	HOLDING TANK (7'-0''x10'-0''x10'-0'') ft
	 
	 
	 
	 

	 
	Construction of Sewage holding tank  7ft x 10ft x 10ft using #4 dia steel 8" c/c in wall foundation and #3 dia steel 6" c/c in wall and (1:2:4) concrete in foundation and walls. And Filling or gravals and sand in layers as per drawing. Sokage pit clear depth  is 5ft  Complete all kind of work as per drawing and engineer instructions.
	No
	1 
	 
	 

	 
	Construction of (2x2x1.5) ft Manholes complete with all as specified. Complete all kind of work as per drawing and Engineer instructions.
	No
	3
	 
	 

	 
	 
	 
	 
	 
	 

	K1
	Sub Total for Holding  Tank
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	L
	PAINTING WORKS
	 
	 
	 
	 

	1
	Internal painting three coats of matt enamel (ICI, BERGER)/BRITON after the preparation of surface on walls and roof in approved shade. Including three coats of paint over primer applied over putty filled surface prepared with sand papering including the cost of one primer coat complete over plastered surface on walls and ceiling etc. at any height and any  floor and as directed by the Engineer Incharge.(Primer and putty should be also of ICI /Berger/Nippon or approved brand).
	Sq.Yd
	520.44
	 
	 

	2
	External painting three coats with matt enamel (ICI, BERGER)/BRITON of approved shade on plaster surface (external) including the cost of clearing the surface, sand papering etc. complete in all respect or as directed by Engineer Incharge.
	Sq.Yd
	341.67
	 
	 

	3
	Door Paint/Varnish
	 
	 
	 
	 

	3.1
	P/Apply  Enamel paint 3 coats approved colour   best quality & approved brand(Panel door shutter and frame)
	Sq.Yd
	56
	 
	 

	4
	Epoxy Flooring
	 
	 
	 
	 

	4.1
	Providing and applying 3 coats of EPOXY paint with roller on flooring with 4" skirting of approved color and make  including  surface preparation, epoxy primer, filling imperfections with epoxy grout and complete in all respects and satisfaction of Engineer in charge
	 
	 
	 
	 

	a
	On Warehouse Floor & Ramp. 
	Sq.Yd
	159.89
	 
	 

	b
	P/F Windows Curtain / blinds for W1 
	No
	4
	 
	 

	c
	P/F Windows Curtain / blinds for W2 
	No
	1
	 
	 

	 
	 
	 
	 
	 
	 

	L1
	Sub Total for Holding  Tank
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	TOTAL COST FOR WAREHOUSE BUILDING
	 
	 
	 
	 

	G
	Total for Cost for Lot 1 (A1+B1+C1+D1+E1+F1+G1+H1+I1+J1+K1+L1)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	3
	GENERATOR HOUSE
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	A
	STRUCTURAL WORKS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Foundation Excavation For Generator House
	 
	 
	 
	 

	1.1
	Setting out of the structure, earth excavation of foundation trenches for generator house and plinth as per lines or elevations shown in the plan or as instructed by UNDP Engineer, including carting away of surplus soil. This includes excavation of plinth protection around the building.
	Cu.Yd
	7.10
	 
	 

	 
	 
	 
	 
	 
	 

	2
	Termite Proofing
	 
	 
	 
	 

	2.1
	Providing and carrying out termite proofing by spraying  anti-termite  FMC, DRUSBAN or approved equivalent mixed with water in  the specified ratio (1:40) and as per instructions of  the  manufacturer  under floors  over  the  filling  and  all  peripheral  sides  of  the trenches for foundation etc. Complete in all  respects  as per drawings, technical provision and or as  directed  by the Engineer Incharge.
	 
	 
	 
	 

	a
	Under Wall Foundation
	SQ.Ft
	14.22 
	 
	 

	b
	Under Floor
	SQ.Ft
	19.2 
	 
	 

	c
	Under Ramp
	SQ.Ft
	4.8 
	 
	 

	d
	Purposed Horizontal Plinth Protection
	SQ.Ft
	16.35 
	 
	 

	 
	 
	 
	 
	 
	 

	3
	Structure Backfill
	 
	 
	 
	 

	3.1
	Supplying of suitable backfilling materials, either from the excavated materials or from a nearest borrow pits to excavated foundation and raise to the flooring subgrade as shown in the drawings and specifications. Backfilled materials are to be compacted in 6'' horizontal layer up to the required level. This includes 5cm or 2'' sand fill.
	Cu.Yd
	3.55
	 
	 

	 
	 
	 
	 
	 
	 

	4
	Steel Reinforcement for Foundation & Superstructure  Columns,Footings, Ground  Beam, super structure & lintel  
	 
	 
	 
	 

	4.1
	Cut, bend, place and tie in position reinforcement bars for the foundation columns,footings,and grade beams as showin in the drawings and as per instruction of UNDP Engineer. 
	 
	 
	 
	 

	a
	12mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	206.96
	 
	 

	b
	8mm diameter reinforcement bars ( Twisted or Ribbed)
	Kg
	30.54
	 
	 

	c
	Tie wire
	Bdl
	2.00
	 
	 

	 
	 
	 
	 
	 
	 

	5
	Concrete Works for Foundation & Superstructure Columns, Footings, Ground & stuper structure beam and lintels  
	 
	 
	 
	 

	5.1
	Prepare and cast insitu reinforced concrete for foundation columns footings, columns and beams using concrete mix M15 (1:2:4) and block wall footings and over site concrete using concrete mix M10 (1:3:6) including all required form work for high quality and smooth finishing of all concrete works  as per  drawings. 
	 
	 
	 
	 

	a
	Columns footings M15(1:2:4)
	Cu.Yd
	           0.55 
	 
	 

	b
	Coulmns M15(1:2:4)
	Cu.Yd
	           1.04 
	 
	 

	 
	Beams M15(1:2;4)
	Cu.Yd
	           2.13 
	 
	 

	c
	Bloock wall footings M10(1:3:6)
	Cu.Yd
	           2.31 
	 
	 

	d
	Over site concrete M10(1:3:6). Include 2'' mortar finish floor screeding use (1;3) mortar mix.
	Cu.Yd
	           4.16 
	 
	 

	 
	 
	 
	 
	 
	 

	6
	Concrete Works for Plinth & ramp
	 
	 
	 
	 

	6.1
	Prepare and cast insitu reinforced concrete for plinth foundation, walls, and ramp using concrete mix M15 (1:2:4)   as per  drawings. 
	Cu.Yd
	           1.38 
	 
	 

	 
	 
	 
	 
	 
	 

	7
	Steel Reinforcement for Over site concrete & Plinth 
	 
	 
	 
	 

	7.1
	Cut, bend, place and tie in position reinforcement bars for the Over site concrete works, Plinth and grainages as showin in the drawings and as per instruction of UNDP Engineer. 8mm diameter reinforcement bars ( Twisted or Ribbed)
	 
	 
	 
	 

	a
	Over site Concrete. 8mm Ɵ @6'' o/c both ways
	Kg
	105.87
	 
	 

	b
	Plinth 
	Kg
	84.87
	 
	 

	c
	Tie wire
	Bdl
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	8
	Masonry Works/Construction of 20cm/8'' thk CHB Structure Wall. 
	 
	 
	 
	 

	8.1
	Supplying and laying of 20cm/8'' thick concrete hollow blocks for both interior and exterior unit walls including cement mortar for block laying  and the plastering of both sides as per drawimgs. 
	Sq.Yd
	52.36
	 
	 

	8.2
	Supplying and laying of breeze blocks for warehouse ventillations including cement mortar and plastering both sides as per  drawimgs. 
	Sq.Yd
	9.60
	 
	 

	 
	 
	 
	 
	 
	 

	A1
	Sub Total Structural Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	B
	ROOFING WORKS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Supply and fix profile 28 gauge alloy zinc sheets 26''  wide and 8 ft long including the cost of  lumber frames using 2"x 6" wall plates, 2''x4'' rafter, 2'' x 2'' purlins, 2'' x 6'' bottom chord, and 2'' x 6'' king post. Truss members shall be secured to concrete with anchorebolts complete in all respects. Fascia board shall be covered with plain sheet of 28 gauge alloy zinc at all external edges  and false ceiling on the eave of the building with plain 28 gauge alloy zinc supported with timbers framing  (fixed with appropriate nails) and wherever necessary to provide weather tightness and finished appearance, etc. Apply 2 coats of creosote (carboline) on all roof memebers except eave board and plain 28 alloy zinc sheets. All other roofing material are deemed to be included. Also install transparent plastic sheet no. 10 on both sides of the warehouse roof and not office area.
All works to be carried out as shown in Dwg or as per instruction from the UNDP Engineer incharge.
	Sq.Yd
	40.04
	 
	 

	 
	 
	 
	 
	 
	 

	B1
	Sub Total Roofing Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	C
	DOORS WORK
	 
	 
	 
	 

	1
	Supplying and installation of double  metal gate (6'-0'' x 8'-0'') to warehouse main entrance including heavy duty pad lock, two cylinder locks and hinges complet. Apply two coats of anti rust and enamel paint on both surfaces including fames (Briton Preffered).  
	Set
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	C1
	Sub Total Doors Work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	D
	ELECTRICAL WORKS
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	1
	Circuit wiring from DB to all electric points (light and switch boards) with 2x2.5 sq.mm +1x1.5 sq.mm ECC Single Core Cable in 20 mm dia pvc Pipe..
	No
	6.00
	 
	 

	2
	P/ Install  Automatic Transfer Switch(ATS) for 40 Amp for Generator
	No
	1.00
	 
	 

	3
	P/Install 4 Cables #8 AWG 3 Phase in 1.5" PVC Conduit 
	rft
	200.00
	 
	 

	4
	P/Install 1 Cable #10 AWG 
	rft
	200.00
	 
	 

	5
	Supply and installation of the LED ECHO 18 watt light fixtures complete with including all installation and mounting accessories complete in all respect.
	No
	3.00
	 
	 

	6
	Supply and installation of following 10 Amps, one-way gang type switches(Max up to 8 Gang)  including 16 SWG Powder coated sheet steel back boxes, recessed in wall Orange or equivalent   as per design drawings.
	No
	1.00
	 
	 

	7
	S/F Switch SP socket outlet 3 pin, 5 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	1.00
	 
	 

	8
	P/F Power Plug outlet 3 pin, 15 amps bakelite shuttered pattern complete, but in galvanized cast.
	No
	1.00
	 
	 

	 
	 
	 
	 
	 
	 

	D1
	Sub Total for Electrical work
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	E
	PAINTING WORKS
	 
	 
	 
	 

	1
	Painting three coats of matt enamel (ICI, BERGER/BRITON) after the preparation of surface on walls and roof in approved shade. Including three coats of paint over primer applied over putty filled surface prepared with sand papering including the cost of one primer coat complete over plastered surface on walls and ceiling etc. at any height and any  floor and as directed by the Engineer In charge.(Primer and putty should be also of ICI /Berger/Nippon or approved brand).
	Sq.Yd
	44.44
	 
	 

	2
	Painting three coats with Briton enamel paint deluxe (ICI or equivalent make) of approved shade on plaster surface (external) including the cost of clearing the surface, sand papering etc. complete in all respect or as directed by Engineer In charge.
	Sq.Yd
	55.58
	 
	 

	 
	 
	 
	 
	 
	 

	3
	Door Paint/varnish
	 
	 
	 
	 

	3.1
	P/Apply  Anti Rust Rust 2 coats approved colour  (ICI, BERGER/BRITON) (steel door shutter and frame).
	Sq.Yd
	16.67
	 
	 

	4
	Epoxy Flooring
	 
	 
	 
	 

	4.1
	Providing and applying 3 coats of EPOXY paint with roller on flooring with 4" skirting of approved color and make  including  surface preparation, epoxy primer, filling imperfections with epoxy grout and complete in all respects and satisfaction of Engineer In charge
	 
	 
	 
	 

	a
	Floor & Ramp. 
	Sq.Yd
	17.78
	 
	 

	 
	 
	 
	 
	 
	 

	E1
	Sub Total for Painting work
	 
	 
	 
	 

	 
	
	
	
	
	 

	 
	TOTAL COST FOR GENERATOR BUILDING
	 
	 
	 
	 

	F
	Total for Cost for (A1+B1+C1+D1+E1)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	4
	HAND DUG WELL FITTED WITH HAND PUMP
	 
	 
	 
	 

	A
	Excavate 4'-0''diameter by 50ft deep to capture adequate aquiffer. Fabricate and install 27 no of concrete culverts. Develop the well, install afridev pump, construct apron, and concrete block wall fence(plaster and paint)  around the well to avoid animal intrusion. Also apply chlorine to provide safe drinking water. Also install steel grill gate to the opening of the fence.
	L/S
	1
	 
	 

	 
	TOTAL COST FOR WELL
	 
	 
	 
	 

	 
	Total for Cost for (A1)
	 
	 
	 
	 

	 
	
	
	
	
	 

	 
	SUMMARY COST
	
	
	
	 

	1
	PRELIMINARY 
	
	
	
	 

	2
	WAREHOUSE BUILDING
	
	
	
	 

	3
	GENERATOR HOUSE
	
	
	
	 

	4
	HAND DUG WELL
	
	
	
	 

	 
	
	
	
	
	 

	 
	TOTAL PROJECT COST
	
	
	
	 

	 
	
	
	
	
	 

	5
	Contigency (10% of G)
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 

	6
	GRAND TOTAL PROJECT COST
	 
	 
	 
	               -   

	 
	 
	 
	 
	 
	 

	 
	NOTE: All item rates should be inclusive of materials, labour, transportation, profit, tax, insurance and all other costs necessary for completion of the whole item of works as indicated in the description for each item of work.


TABLE 3: Offer to Comply with Other Conditions and Related Requirements 
	Other Information pertaining to our Quotation are as follows:
	Your Responses

	
	Yes, we will comply
	No, we cannot comply
	If you cannot comply, pls. indicate counter proposal

	Delivery Lead Time, two months upon issuance of Contract/purchase order
	
	
	

	Validity of Quotation
	
	
	

	All Provisions of the UNDP General Terms and Conditions
	
	
	


All other information that we have not provided automatically implies our full compliance with the requirements, terms and conditions of the RFQ.
Name and Signature of the Supplier’s Authorized Person ______________________________________
Designation_____________________________________________
Date ________________________________________
Annex 3
General Terms and Conditions

1.
ACCEPTANCE OF THE PURCHASE ORDER

This Purchase Order may only be accepted by the Supplier's signing and returning an acknowledgement copy of it or by timely delivery of the goods in accordance with the terms of this Purchase Order, as herein specified.  Acceptance of this Purchase Order shall affect a contract between the Parties under which the rights and obligations of the Parties shall be governed solely by the terms and conditions of this Purchase Order, including these General Conditions.  No additional or inconsistent provisions proposed by the Supplier shall bind UNDP unless agreed to in writing by a duly authorized official of UNDP.

2.
PAYMENT
2.1 UNDP shall, on fulfillment of the Delivery Terms, unless otherwise provided in this Purchase Order, make payment within 30 days of receipt of the Supplier's invoice for the goods and copies of the shipping documents specified in this Purchase Order.

2.2  Payment against the invoice referred to above will reflect any discount shown under the payment terms of this Purchase Order, provided payment is made within the period required by such payment terms.

2.3 Unless authorized by UNDP, the Supplier shall submit one invoice in respect of this Purchase Order, and such invoice must indicate the Purchase Order's identification number.

2.4 The prices shown in this Purchase Order may not be increased except by express written agreement of UNDP.

3.            TAX EXEMPTION

3.1 
Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter alia, that the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for utilities services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported for its official use.  In the event any governmental authority refuses to recognize UNDP's exemption from such taxes, duties or charges, the Supplier shall immediately consult with UNDP to determine a mutually acceptable procedure. 

   3.2 
Accordingly, the Supplier authorizes UNDP to deduct from the Supplier's invoice any amount representing such taxes, duties or charges, unless the Supplier has consulted with UNDP before the payment thereof and UNDP has, in each instance, specifically authorized the Supplier to pay such taxes, duties or charges under protest.  In that event, the Supplier shall provide UNDP with written evidence that payment of such taxes, duties or charges has been made and appropriately authorized.

4.
RISK OF LOSS 

Risk of loss, damage to or destruction of the goods shall be governed in accordance with Incoterms 2010, unless otherwise agreed upon by the Parties on the front side of this Purchase Order.

5.
EXPORT LICENCES

Notwithstanding any INCOTERM 2010 used in this Purchase Order, the Supplier shall obtain any export licences required for the goods.

6.
FITNESS OF GOODS/PACKAGING

The Supplier warrants that the goods, including packaging, conform to the specifications for the goods ordered under this Purchase Order and are fit for the purposes for which such goods are ordinarily used and for purposes expressly made known to the Supplier by UNDP, and are free from defects in workmanship and materials.  The Supplier also warrants that the goods are contained or packaged adequately to protect the goods.

7.
INSPECTION
7.1
UNDP shall have a reasonable time after delivery of the goods to inspect them and to reject and refuse acceptance of goods not conforming to this Purchase Order; payment for goods pursuant to this Purchase Order shall not be deemed an acceptance of the goods.

7.2
Inspection prior to shipment does not relieve the Supplier from any of its contractual obligations.

8.
INTELLECTUAL PROPERTY INFRINGEMENT

The Supplier warrants that the use or supply by UNDP of the goods sold under this Purchase Order does not infringe any patent, design, trade-name or trade-mark.  In addition, the Supplier shall, pursuant to this warranty, indemnify, defend and hold UNDP and the United Nations harmless from any actions or claims brought against UNDP or the United Nations pertaining to the alleged infringement of a patent, design, trade-name or trade-mark arising in connection with the goods sold under this Purchase Order.

9.
RIGHTS OF UNDP

In case of failure by the Supplier to fulfil its obligations under the terms and conditions of this Purchase Order, including but not limited to failure to obtain necessary export licences, or to make delivery of all or part of the goods by the agreed delivery date or dates, UNDP may, after giving the Supplier reasonable notice to perform and without prejudice to any other rights or remedies, exercise one or more of the following rights:

9.1 Procure all or part of the goods from other sources, in which event UNDP may hold the Supplier responsible for any excess cost occasioned thereby.

9.2 Refuse to accept delivery of all or part of the goods.

9.3 Cancel this Purchase Order without any liability for termination charges or any other liability of any kind of UNDP.

10.
LATE DELIVERY

Without limiting any other rights or obligations of the parties hereunder, if the Supplier will be unable to deliver the goods by the delivery date(s) stipulated in this Purchase Order, the Supplier shall (i) immediately consult with UNDP to determine the most expeditious means for delivering the goods and (ii) use an expedited means of delivery, at the Supplier's cost (unless the delay is due to Force Majeure), if reasonably so requested by UNDP.

11.
ASSIGNMENT AND INSOLVENCY
11.1. The Supplier shall not, except after obtaining the written consent of UNDP, assign, transfer, pledge or make other disposition of this Purchase Order, or any part thereof, or any of the Supplier's rights or obligations under this Purchase Order.

11.2.  Should the Supplier become insolvent or should control of the Supplier change by virtue of insolvency, UNDP may, without prejudice to any other rights or remedies, immediately terminate this Purchase Order by giving the Supplier written notice of termination.

12.
USE OF UNDP OR UNITED NATIONS NAME OR EMBLEM

The Supplier shall not use the name, emblem or official seal of UNDP or the United Nations for any purpose.

13.
PROHIBITION ON ADVERTISING

The Supplier shall not advertise or otherwise make public that it is furnishing goods or services to UNDP without specific permission of UNDP in each instance.

14.
CHILD LABOUR

The Supplier represents and warrants that neither it nor any of its affiliates is engaged in any practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere with the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral or social development.


Any breach of this representation and warranty shall entitle UNDP to terminate this Purchase Order immediately upon notice to the Supplier, without any liability for termination charges or any other liability of any kind of UNDP.

15.
MINES

The Supplier represents and warrants that neither it nor any of its affiliates is actively and directly engaged in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect of components primarily utilized in the manufacture of Mines.  The term "Mines" means those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and Restrictions on the Use of Certain Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.


Any breach of this representation and warranty shall entitle UNDP to terminate this Purchase Order immediately upon notice to the Supplier, without any liability for termination charges or any other liability of any kind of UNDP.

16.
SETTLEMENT OF DISPUTES
16.1
Amicable Settlement.  The Parties shall use their best efforts to settle amicably any dispute, controversy or claim arising out of, or relating to this Purchase Order or the breach, termination or invalidity thereof.  Where the Parties wish to seek such an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the Parties.

16.2
Arbitration.  
Unless, any such dispute, controversy or claim between the Parties arising out of or relating to this Purchase Order or the breach, termination or invalidity thereof is settled amicably under the preceding paragraph of this Section within sixty (60) days after receipt by one Party of the other Party's request for such amicable settlement, such dispute, controversy or claim shall be referred by either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining, including its provisions on applicable law.  The arbitral tribunal shall have no authority to award punitive damages.  The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the final adjudication of any such controversy, claim or dispute.

17.
PRIVILEGES AND IMMUNITIES

Nothing in or related to these General Terms and Conditions or this Purchase Order shall be deemed a waiver of any of the privileges and immunities of the United Nations, including its subsidiary organs.

18.
SEXUAL EXPLOITATION:

18.1
The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or by any of its employees or any other persons who may be engaged by the Contractor to perform any services under the Contract.  For these purposes, sexual activity with any person less than eighteen years of age, regardless of any laws relating to consent, shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor shall refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it from, exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or activities, or from engaging in any sexual activities that are exploitive or degrading to any person.  The Contractor acknowledges and agrees that the provisions hereof constitute an essential term of the Contract and that any breach of this representation and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the Contractor, without any liability for termination charges or any other liability of any kind.

18.2
UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other person who may be engaged by the Contractor to perform any services under the Contract.

19.0 OFFICIALS NOT TO BENEFIT: 

The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that breach of this provision is a breach of an essential term of this Contract. 

20.       AUTHORITY TO MODIFY:

Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possess the authority to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any of its provisions or to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Agreement signed by the Contractor and jointly by the UNDP Authorized Official.
� Must be linked to INCO Terms chosen.


� Local vendors must comply with any applicable laws regarding doing business in other currencies.  Conversion of  currency into the UNDP preferred currency, if the offer is quoted differently from what is required, shall be based only on UN Operational Exchange Rate prevailing at the time of UNDP’s issuance of Purchase Order.


� This must be reconciled with the INCO Terms required by the RFQ.  Furthermore, VAT exemption status varies from one country to another.  Pls. tick whatever is applicable to the UNDP CO/BU requiring the goods.


� First 2 items in this list are mandatory for the supply of imported goods 


� UNDP preference is not to pay advanced amount upon signing of contract.  If vendor strictly requires advanced payment, it will be limited only up to 20% of the total price quoted.  For any higher percentage, or advanced payment of $30,000 or higher, UNDP shall require the vendor to submit a bank guarantee or bank checque payable to UNDP, in the same amount as the advanced payment made by UNDP to the vendor.


�  Where the information is available in the web, a URL for the information may simply be provided.


� This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was received.


� This serves as a guide to the Supplier in preparing the quotation and price schedule. 


� Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for verification purposes 
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