
PHFA Number:

63 Units

8/3/2021

Residential Commercial Total

$250,000.00
$30,000.00
$25,000.00

$50,000.00

Division 01 Total $0.00 $355,000.00 $355,000.00

$15,000.00
$265,000.00

$200,000.00

Division 02 Total $0.00 $480,000.00 $480,000.00

$35,000.00

$25,000.00
Division 03 Total $0.00 $60,000.00 $60,000.00

$50,000.00

$2,000,000.00
$250,000.00

Division 04 Total $0.00 $2,300,000.00 $2,300,000.00

$100,000.00
$50,000.00

$275,000.00
$105,000.00

Division 05 Total $0.00 $530,000.00 $530,000.00
Residential Commercial Total

$250,000.00
$350,000.00
$75,000.00
$80,000.00

Rough Carpentry

Finish Carpentry

Architectural Woodwork

Cultured Marble/Solid Surface

Other (explain)

Framing

Railings

Other (explain)

Div. #/Description

06-Wood, Plastics and Composites

Brick/Stone Veneer

Restoration/Cleaning

Other (explain)

05-Metals
Structural

Joists/Decking

Cast-in-Place

Pre-Cast

Cement Underlayment

Other (explain)

04-Masonry
Block - Repairs

Selective Demolition

Soil Stabilization

Environmental Remediation

Offsite Improvements (explain)

Other (explain)

03-Concrete

Temporary Facilities/Controls

Execution/Closeout Requirements

Equipment

Other (explain)

02-Existing Conditions
Building Demolition - Minor

Div. #/Description

01-General Requirements  
Project Management/Coordination

Security

FINAL CONSTRUCTION COST BREAKDOWN

Development Name:  The Hotel Hayes, Jackson, MI
Sponsor:                                                                               

Contractor:    First Contracting, Inc.                                                                                                       

Form Completed by (print):      Brian Fleming                                                                                    



Division 06 Total $0.00 $755,000.00 $755,000.00

$150,000.00
$500,000.00
$75,000.00

Division 07 Total $0.00 $725,000.00 $725,000.00

$195,000.00
$700,000.00

$1,500,000.00

Division 08 Total $0.00 $2,395,000.00 $2,395,000.00

$1,200,000.00
$1,400,000.00

$1,100,000.00

$975,000.00

Division 09 Total $0.00 $4,675,000.00 $4,675,000.00

$50,000.00
$35,000.00

Division 10 Total $0.00 $85,000.00 $85,000.00

$345,000.00

$85,000.00

Division 11 Total $0.00 $430,000.00 $430,000.00

$105,000.00
$395,000.00
$95,000.00

Division 12 Total $0.00 $595,000.00 $595,000.00
Residential Commercial Total

Division 13 Total $0.00 $0.00 $0.00

$1,000,000.00

Division 14 Total $0.00 $1,000,000.00 $1,000,000.00

$775,000.00

Elevators

Wheelchair Lifts

Trash Chutes

Other (explain)

21-Fire Suppression
Sprinkler System

Div. #/Description

13-Special Construction
Solar, Wind, etc.

Other (explain)

14-Conveying Systems

12-Furnishings
Window Treatments

Kitchen Cabinets

Bath Cabinets

Site Furnishings

Other (explain)

11-Equipment
Residential Appliances

Playground Equipment

Trash Compactor

Other (explain)

Suspended Ceilings

Painting and Wallcoverings

Other (explain)

10-Specialties
Mailboxes, Bath Accessories, Signage, etc.

Other (Explain)

09-Finishes
Plaster Repair

Drywall

Tile Work

Resilient Flooring

Carpet

08-Openings
Exterior Doors/Frames

Interior Doors/Frames

Windows

Storm Windows

Other (explain)

Dampproofing/Waterproofing

Insulation

Roofing 

Exterior Finish

Misc. (Gutters, flashing,  etc.)

Other (explain)

07-Thermal and Moisture Protection



Division 21 Total $0.00 $775,000.00 $775,000.00

$2,500,000.00

Division 22 Total $0.00 $2,500,000.00 $2,500,000.00

$2,500,000.00

Division 23 Total $0.00 $2,500,000.00 $2,500,000.00

$2,500,000.00

Division 26 Total $0.00 $2,500,000.00 $2,500,000.00

$200,000.00

Division 27 Total $0.00 $200,000.00 $200,000.00

$150,000.00
$150,000.00

Division 28 Total $0.00 $300,000.00 $300,000.00

$100,000.00

Division 31 Total $0.00 $100,000.00 $100,000.00
Residential Commercial Total

$175,000.00

$50,000.00
$50,000.00

Division 32 Total $0.00 $275,000.00 $275,000.00

$50,000.00

Division 33 Total $0.00 $50,000.00 $50,000.00

$2,358,500.00
Bond Premium or LOC

Storm Water

Offsite Improvements (explain)

Other (explain)

Subtotal Divisions 1-33

Construction Contingency - 10%

Fences, Retaining Walls, etc.

Offsite Improvements (explain)

Other (explain)

33-Utilities

Sanitary Sewer

Water, Gas, Elec, Communications

Div. #/Description

32-Exterior Improvements

Paving

Walks and Curbs

Landscaping

31-Earthwork
Earthmoving, Excavation, Grading, etc.

Erosion & Sedimentation Control

Special Foundations

Offsite Improvements (explain)

Other (explain)

Data, Communication Wiring & Devices

Other (explain)

28-Electronic Safety and Security
Fire Detection/Alarm

Security System

Other (explain)

Primary Service

Distribution System

Generator

Lighting

Other (explain)

27-Communications

Other (explain)

23-Heating, Ventilating and Air Conditioning
Facility Fuel System (Fuel oil, Gas, etc.)

Facility System/Equipment

Other (explain)

26-Electrical

Other (explain)

22-Plumbing
Facility Water Distribution

Facility Sanitary Sewerage

Facility Storm Drainage

Plumbing  Fixtures/Equipment



$3,632,090.00

### $0.00 $29,575,590.00 $29,575,590.00

Wage           Open Shop

          Union Shop

          Davis Bacon

Date:                       

          Residential

          Commercial

          PA Prevailing 

Date:                       

Owner Name

Contractor Name

Addendum #              Date:                   Addendum #              Date:                   

Signature of Cost Breakdown Preparer:                                                                             

Specifications Date:                               Latest Revision 

Addendum #              Date:                   

Addendum #              Date:                   Addendum #              Date:                   

Addendum #              Date:                   Addendum #              Date:                   

Net Commercial Square Footage:                        

Length of Construction:                          Months

Estimated Start Date:                                             

The Cost Estimate is based on the following documents:

Drawing Date:                                       Latest Revision 

$29,575,590.00
(Residential and Commercial)

DEVELOPMENT INFORMATION

Number of Dwelling Units:                                     

Gross Building Square Footage:                           

Building Permit

General Conditions, Overhead & Profit

TOTAL COST

TOTAL CONSTRUCTION COST


