Sl Months/
No. |[Item/Particular No of Unit [Cost per unit |Frequency |Total
Human Resource Cost
1|Project Manager 1 20000 12 240000
2| Architect (part time) 1 20000 12 240000
3| Accountant (part time) 1 10000 12 120000
Sub Total 600000

Construction-School

‘

1|Classrooms 850000 1 5100000
2|Computer Room 1 450000 1 450000
3|Staff room 1 250000 1 250000
4|Principal’s room 1 180000 1 180000
5|Office 1 180000 1 180000
6|Equipment Room 1 120000 1 120000
7|Sanitation facility 1 580000 1 580000

Sub Total 6860000

Construction-Residential Unit

1|Dormitory 2 2100000 1 4200000
2|Sanitation facility 1 580000 1 580000
3|Library 1 450000 1 450000
4|Warden Room 1 180000 1 180000
5|Dining Hall 1 500000 1 500000
6|Kitchen 1 280000 1 280000
7|Store Room 1 120000 1 120000
Sub Total 6310000
1|Rain Water Harvesting (RWH) 1 750000 1 750000
Structure on Roof top
2|Parking Space 1 90000 1 90000
2|Playground (grass cover, 1 390000 1 390000
plantation)
Sub Total 1230000

Grand Total

15000000
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